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INDIAN INSTITUTE OF TECHNOLOGY BOMBAY 
 

GENERAL RULES & DIRECTIONS 
 

1. All work proposed for execution by contract will be notified in a form of invitation to tender pasted in 
public places and signed by the officer inviting tender or by publication in news papers as the case 
may be. 
 
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to be 
deposited with the tender, and the amount of the security deposit to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the specifications, designs 
and drawings and any other documents required in connection with the work signed for the purpose 
of identification by the officer inviting tender shall also be open for inspection by the contractor at 
the officer inviting tender during office hours. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner 
thereof or in the event of the absence of any partner, it must be signed on his behalf by a person 
holding a power – of attorney authorizing him to do so. Such power of attorney to be produced with 
the tender and it must disclose that the firm is duly registered under the Indian Partnership Act, 
1952. 
 

3. Receipts for payments made on account of work, when executed by a firm, must also be signed by 
all the partners, expected where contractors are described in their tender as a firm, in which case 
the receipts must be signed in the name of the firm by one of the partners, or by some other person 
having due authority to give effectual receipts for the firm. 
 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 
willing to undertake each item of the work. Tenders, which propose any alteration in the work 
specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or 
which contain any other conditions of any sort, including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors who wish to tender for 
two or more works shall submit separate tender for each. Tender shall have the name and number 
of the 3 works to which they refer, written on the envelopes. 
 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring 
fifty paise and considering more than fifty paise as rupee one. 
 

5. The officer inviting tender or his duly authorized assistant will open tenders in the presence of any 
intending contractors who may be present at the time, and will enter the amounts of the several 
tenders in a comparative statement in a suitable form. In the event of a tender being accepted, a 
receipt for the earnest money forwarded therewith shall thereupon be given to the contractor who 
shall thereupon for the purpose of identification sign copies of specifications and other documents 
mentioned in Rule – 1. In the Event of Tender being rejected, the earnest money forwarded with 
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such unaccepted tender shall thereupon be returned to the contractor remitting the same, without 
any interest. 
 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 
bound to accept the lowest or any other tender without assigning any reason thereof, whatsoever. 
 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as 
any acknowledgment or payment to the officer inviting tender and the contractor shall be 
responsible for seeing that he procures a receipt signed by the officer inviting tender or a duly 
authorized Cashier. 
 

8. The memorandum of work tendered for and the schedule of materials to be supplied by the 
department and their issue – rates, shall be filled and completed in the office of the officer inviting 
tender before the tender form is issued. If a form is issued to an intending tenderer without having 
been so filled in and incomplete. He shall request the officer to have this done before he completes 
and delivers his tender. 
 

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy 
of the tender documents drawings or other records connected with the work given to them. The 
unsuccessful tenderers shall return all the drawings given to them. 
 

10. In the case of item rate tenders, only rates quoted shall be considered. Any tender containing 
percentage below/above the rates quoted is liable to be rejected. Rates quoted by the contractor in 
item rate tender in figures and words shall be accurately filled in so that there is no discrepancy in 
the rates written in figures and words. However, If any discrepancy is found, the rates which 
correspond with the amount worked out by the contractor shall unless otherwise proved be taken 
as correct. If the amount of an item is not worked out by the contractor or it does not correspond 
with the rates written either in figures or in words, then the rates quoted by the contractor in words 
shall be taken as correct. Where the rates quoted by the contractor in figures and in words tally, but 
the amount is not worked out correctly, the rates quoted by the contractor will unless otherwise 
proved be taken as correct and not the amount. In event no rate has been quoted for any item(s), 
leaving space both in figure(s), word(s), and amount bank, it will be presumed that the contractor 
has include the cost of this/ these item(s) in other items and rate for such item(s) will be considered 
as zero and work will be required to be executed accordingly. 
 

11. In the case of any tender where unit rate of any item/items appear unrealistic, such tender will be 
considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation, 
such a tender is liable to be disqualified and rejected. 
 

12. All rates shall be quoted on the tender form. The amount for each item should be worked out and 
requisite totals given. Special care should be taken to write the rates in figures as well as in words 
and the amount in figures only, in such a way that interpolation is not possible. The total amount 
should be written both in figures and in words. In case of figures, the word ‘Rs.’ Should be written 
before the figure e.g. rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15P’ and in case of 
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words, the word, ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
Unless the rate is in whole rupees and followed by the word ‘only’ it should invariably be upto two 
decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should be closely 
following the amount and it should not be written in next line. 
 

13.  
i) The Contractor whose tender is accepted will be required to furnish performance guarantee 

of 5% (Five Percent) of the tendered amount within specified period. This guarantee shall 
be in the form of Govt. Securities or fixed deposit receipt of any scheduled bank, guarantee 
bonds of any scheduled bank or State Bank of India, Mumbai Branch. 
 

ii) The Contractor, whose tender is accepted, will also be required to furnish by way of 
Security Deposit for the fulfillment of his contract, an amount equal to 5% of the tendered 
value of the work. The Security deposit will be collected by deductions from the running 
bills of the contractor at the rates mentioned above. The Security amount will also be 
accepted in cash or in the shape of Government Securities. Fixed Deposit Receipt a 
scheduled bank or state bank of India will also be accepted for this purpose provided 
confirmatory advice is enclosed. 

 
14. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the engineer-in-charge shall be communicated in 
writing to the engineer-in-charge. 
 

15. VAT, Service tax, turnover tax or any other direct and indirect tax on material or service in respect 
of this contract shall be payable by the Contractor and IITB will not entertain any claim whatsoever 
in respect of the same.  
 

16. The tender for the work shall not be witnessed by a contractor or contractors who himself/ 
themselves has/ have tendered or who may and has/have tendered for the same work. Failure to 
observe this condition would render, tenders of the contractors tendering, as well as witnessing the 
tender, liable to summary rejection. 
 

17. The contractor shall submit list of works which are in hand (progress) in the following form –  
 
Name of work    Name and particulars of  Value      Position of           Remarks 

     Divn where work is     of         works in 
         being executed  work        progress 

 
1.           2.           3.  4.  5.  
 

18. The Contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 
contract and the engineer-in-charge may in his discretion, without prejudice to any other right or 
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remedy available in law, cancel the contract. The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provisions of the said Act.  

 
*******
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CONDITIONS OF CONTRACT 
 
Definitions 
 

1. The Contract means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority on behalf of Indian Institute of 
Technology Bombay and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and instruction issued from 
time to time by the engineer-in-charge and all these documents taken together, shall be 
deemed to form one contract and shall be complementary to one another. 
  

2. In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assigned to them:- 
 
i) The expression works or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the works 
by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and weather original, altered, substituted or additional. 
 

ii) The Site shall mean the land/or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work is 
to be executed under the contract or any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the contract. 

 
iii) The Contractor shall mean the individual, firm or company, whether incorporated or 

not, undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or company, or the successors of such 
firm or company and the permitted assignees of such individual, firm or company. 

 
iv) The Director means the Director of Indian Institute of Technology Bombay and his 

successors. 
 

v) The Dean (I.P.S.) means the officer of IITB nominated by Director as a nodal officer for 
administration of the provisions of the contract on behalf of Director. 

 
vi) The Engineer-in-charge means the Engineer / Officer either from IITB or the 

consultant who shall supervise and be in-charge of the work and who shall act on 
behalf of the Director for execution of the contract. 
 

vii) The Architect / Consultant means Architectural firm/individual architect appointed by 
Institute for the purpose of Comprehensive Architectural Services and Construction 
Management Services and their authorized representatives. 

viii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
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ix) Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the accepting Authority or causes solely due to use or occupation 
by Government of the part of the works in respect of which a certificate of completion 
has been issued or a cause solely due to Government’s faulty design of works. 
 

x) Market rate shall be the rate as decided by the engineer-in-charge on the basis of the 
cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. 

 
xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers. 
 
xii) Tendered value means the value of the entire work as stipulated in the letter of award  

 
xiii) IITB means Indian Institute of Technology Bombay, The Director and his successors. 

 
xiv) Institute means Indian Institute of Technology Bombay, The Director and his 

successors. 
 

xv) “Temporary Works” means all Temporary Works of every kind required in or about the 
execution or maintenance of the works. 

 
xvi) “Permanent Works” means the Permanent Works to be executed and maintained in 

accordance with the Contract. 
 
xvii) “Approved” means approved in writing, including subsequent written confirmation of 

previous verbal by written approval and “approval” means approval in writing including 
as aforesaid. 
 

3. Scope and Performance 
Where the context so requires, words imparting the singular only also include the plural and 
vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa. 
 

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction thereof or of 
the contract. 
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5. The Contractor shall be Furnished, free of cost one certified copy of the contract documents 
together with all drawings as may be forming part of the tender papers. None of these 
documents shall be used for any purpose other than that of this contract. 
 

6. Works to be carried out 
The works to be carried out under the contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works. The descriptions given in the schedule of Quantities shall, unless otherwise stated, be 
held to include wastage on materials, carriage and cartage, carrying and return of empties, 
hosting, setting, fitting and fixing in position and all other labours necessary in and for the full 
and entire   execution and completion of the work as aforesaid in accordance with good 
practice and recognized principles. 

 
7. Sufficiency of Tender  

The Contractor shall be deemed to have attended the Pre Bid Meeting as per the N. I. T. and 
satisfied himself before tendering as to the correctness and sufficiency of his tender for the 
works and of the rates and prices quoted in the Schedule of Quantities, except as otherwise 
provided, cover all his obligations under the contract and all matters and things necessary for 
the proper completion and maintenance of the works. 
 

8. Discrepancies and Adjustment of Errors 
The several documents forming the Contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General Conditions  
 

8.1 In the case of discrepancy between the schedule of quantities, the Specifications and/or 
the Drawings, the following order of preference shall be observed: - 
 

i) Description of Schedule of Quantities. 
ii) Particular Specification and Special Conditions, if any 
iii) Drawings. 
iv) Indian Standard Specifications of B.I.S. 
v) Manufacturer’s specification. 

 
8.2 If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document and his decision shall be final and binding on the contractor.    

 
8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 

therefrom shall not permit the contractor deviate the Contract or release the contractor from 
the execution of the whole or any part of the works comprised therein according to 
drawings and specifications or from any of his obligation under the contract.  
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9. Signing of Contract 
The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, 
shall within 15 days from the stipulated date of start of the work sign the contract consisting of:- 
 

i) The notice inviting tender, all the documents viz. 
a) Volume – 1 (Conditions of Contract and technical specifications) 
b) Volume – 2 (Technical Specifications) 
c) Volume – 3 (Schedule of Quantities - Bills of Quantities) 
d) Drawings 
e) Addendum / Corrigendum 
f) Any clarification other than Addendum / corrigendum 

Forming the tender as issued at the time of invitation of tender and acceptance thereof 
 together with any correspondence leading thereto. 

ii) Reference to General Conditions of Contract and General Rules and direction as 
mentioned in Schedule “F”. 

 
10. The following persons(s)/firm(s) shall include their legal representative or in the event of their 

ceasing, person(s)/firm(s) as nominated by IITB, not being a person(s)/firm(s) to whom the 
contractor shall object for reasons considered sufficient by IITB. Provided always that no 
person(s)/firm(s) subsequently appointed under this contract shall be entitled to disregard or 
overrule any decision or approval or direction given or expressed in writing. 
 

10.1 Architect 
M/s.  
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CLAUSE OF CONTRACT 

CLAUSE 1 
   Performance Guarantee  
i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to 
any other provisions in the contract) within period specified in Schedule “F” from the date of 
issue of letter of acceptance. This period can be further extended by the engineer-in-Charge 
upto a maximum period as specified in Schedule “F” on written request of the contractor stating 
the reason for delays in procuring the Bank Guarantee, to the satisfaction of the Engineer-in-
Charge. This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 
10,000/-) or Deposit at Call receipt of any scheduled bank / Banker’s Cheque of any scheduled 
bank / Demand Draft of any scheduled bank / Pay order of any scheduled bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance 
with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the 
contractor to IITB as part of the performance guarantee and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional security to the IITB to 
make good the deficit. 
 

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 
60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall 
get the validity of Performance Guarantee extended to cover such enlarged time for completion 
of work. After recording of the completion certificate for the work by the competent authority, 
the performance guarantee shall be returned to the contractor, without any interest. 

 
iii) The engineer-in-Charge shall not make a claim under the performance guarantee except for 

amounts to which the IITB is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of  

a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full-amount of the 
Performance Guarantee. 

b) Failure by the contractor to pay IITB any amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the agreement, within 30 days of the 
services of notice to this effect by Engineer-in-Charge.   
 

iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Conditions of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the IITB.      
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  CLAUSE 1 A 
 Recovery of Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Institute at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 10% of the gross amount of each running bill till the sum along with 
the sum already deposited as earnest money, will amount to security deposit of 5% of the 
tendered value of the work. Such deductions will be made and held by IITB by way of Security 
Deposit unless he/they/has/have deposited the amount of Security at the rate mentioned above 
in cash or in the form of Government Securities or fixed deposit receipts. In case a fixed 
deposit receipt of any Bank is furnished by the contractor to IITB as part of the Security deposit 
and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to IITB to make good the deficit. 

 
All compensation or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
form the interest arising therefrom, or from any sums which may be due to or may become due 
to the contractor by IITB on any account whatsoever and in the event of his Security Deposit 
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall 
within 10 days make good in cash or fixed deposit receipt tendered by the State Bank of India 
or by Scheduled Banks or Government Securities (if deposited for more than 12 months) 
endorsed in favour of Registrar, IIT Bombay any sum or sums which may have been deducted 
from, or raised by sale of his security deposit or any part thereof. The security deposit shall be 
collected from the running bills of the contractor at the rates mentioned above and the Earnest 
money if deposited in cash at the time of tenders will be treated a part of the Security Deposit. 

   
The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank on its accumulations to a minimum of Rs. 5 lakh subject to the condition that 
amount of such bank guarantee, except last one, shall not be less Rs. 5 lakh. 
The bank guarantee submitted against security deposit shall initially be valid up to the 
stipulated date of completion of the work plus maintenance period which shall be granted under 
provisions of clause “time and extension of delay”. 

 
 Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its 

market price or at its face value, whichever is less. The market price of Government paper 
would be ascertained by the Divisional officer at the time of collection of interest and the 
amount of interest to the extent of deficiency in value of the Government paper will be withheld 
if necessary.  
 
Note-2: Government Securities will include all forms of Securities mentioned in rule No 274 of 
the G. F. Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 
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Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 

CLAUSE 2 
 Compensation for Delay 
 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall 
without prejudice to any other right of remedy available under the law to the Government on 
account of such breach, pay as agreed compensation. 
the amount calculated at the rates stipulated below as the director IITB (whose decision in 
writing shall be final and binding) may decide on the amount of tendered value of the work for 
every completed day/month (as applicable) that the progress remains below that specified in 
clause 5 or that the work remains incomplete.  
This will also apply to items or group of items for which a separate period of completion has 
been specified. 
i) Compensation   @ 10% per month of delay 

  for delay of work   to be computed on per day basis 
 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the tendered value of work or of the Tendered value of the item or 
group of items of work for which a separate period of completion is originally given.  

 
CLAUSE 3 
When contract can be Determined 
Subject to other provisions contained in this clause, the Engineer-in-charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 
 
i) If the contractor having been given by the Engineer-in-charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 
an inefficient or otherwise improper or unworkmanlike manner shall omit to comply with 
the requirement of such notice for a period of seven days thereafter.  
 

ii) If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer-in-charge (which shall be final and binding) he will be unable to secure 
completion of the work  by the date for completion and continues to do so after a 
notice in writing of seven days from the Engineer-in-charge. 

 
iii) If the contractor fails to complete the work within the stipulated date or items of work 

with Individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-charge. 
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iv) If the contractor persistently neglects to carry out his obligations under the contract 

and/or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after 
a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

 
v) If the contractor shall offer or give or agree to give to any person in IITB or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract for IITB. 

 
vi) If the contractor shall enter into a contract with IITB in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge unless the 
particular of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-charge. 

 
vii) If the contractor shall obtain a contract with IITB as a result of wrong tendering or other 

non-bonafide method of competitive tendering. 
 
viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate 
made against him or shall take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or assignment 
of his effects or composition or arrangement for the benefit of his creditors or purport 
so to do, or if any application be made under any insolvency act for the time being in 
force for the sequestration of his estate or if a trust deed be executed by him for benefit 
of his creditors. 

 
ix) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court to 
make a winding up order. 

 
x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 
 
xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet 
or otherwise parts with the entire works or any portion thereof without the prior written 
approval of the engineer-in-charge. 
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xii) If the work is not started by the contractor within 1/8th of the stipulated time. 

 When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in-Charge on behalf of the president of India shall have 
powers: 

 
(a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 
Upon such determination, the Earnest Money Deposit, Security Deposit already 
recovered and Performance Guarantee under the contract shall be liable to be forfeited 
and shall be absolutely at the disposal of the IITB. 

 
(b) After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof, as shall be unexecuted out of his 
hands and to give it to another contractor to complete the work. The contractor, whose 
contract is determined as above, shall not be allowed to participate in the tendering 
process for the balance work. 

 

(c) After giving notice to the contractor to measure up the work of the contractor and to 
take such whole, or the balance or part thereof, as shall be unexecuted out of his 
hands and to give it to another contractor to complete the work. The contractor, whose 
contract is determined as above, shall not be allowed to participate in the tendering 
process for the balance work. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work or the 
performance of the contract. And in case action is taken under any of the provision 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any 
work thereof or actually performed under this contract unless and until the Engineer-in-
Charge has certified in writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so certified. 

 
 CLAUSE3A 

Action in case of delay in start of work 

 In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work, either party may close the contract. In 
such eventuality, the earnest money Deposit and the Performance Guarantee of the contractor 
shall be refunded, but no payment on account of interest, loss of profit or damages etc. shall be 
payable at all. 
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 CLAUSE 4  

Contractor liable to pay compensation even if action not taken under Clause 3 
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the “powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take possession 
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the final determination of 
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or 
the site thereof belonging to the contractor, or procured by the contractor and intended to be 
used for the execution of the work/or any part thereof, paying or allowing for the same in 
account at the contract rates, or, in the case of these not being applicable, at current market 
rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final, and 
binding on the contractor, clerk of the works, foreman or other authorized agent to remove such 
tools, plant, materials, or stores from the premises (within a time to be specified in such notice) 
in the event of the contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expenses or sell them by auction or private sale 
on account of the contractor and his risk in all respects and the certificate of the Engineer-in-
Charge as to the expenses of any such removal and the amount of the proceeds and expenses 
of any such sale shall be final and conclusive against the contractor. 

 
 CLAUSE 5 
 Time and Extension for Delay  
 The time allowed for execution of the works as specified in the schedule ‘F or the extended 

time in accordance with these conditions shall be the essence of the contract. The execution of 
the works shall commence from such time period as mentioned in letter of acceptance or from 
the date of handing over of the site whichever is later. If the contractor commits default in 
commencing the execution of the work as aforesaid, The Institute shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the earnest money & performance 
guarantee absolutely. 

 
5.1 As soon as possible after the contract is concluded the contractor shall submit a Time and 

Progress Chart for each mile stone and get it approved by IITB. The Chart shall be prepared in 
direct relation to the time stated in the contract documents for completion of items of the works. 
It shall indicate The forecast of the dates of commencement and completion of various trades 
of sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the contractor within the limitations of the imposed in the contract 
documents, and further to ensure  good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one month (save 
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for special jobs for which a separate programme has been agreed upon) complete the work as 
per mile stones given in schedule ‘F’. 

 
5.2 If the work(s) be delayed by:- 

i) Force majeure, or 
ii) abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the contract, or 
vi) non-availability of stores, which are the responsibility of the institute to supply or 
vii) non-availability or breakdown of tools and plant to be supplied or supplied by the 

Institute or 
viii) Any other cause which, in the absolute of the authority mentioned in Schedule ‘F’ is 

beyond the contractor’s control then upon the happening of any such event causing 
delay, the contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the satisfaction of 
the Engineer-in-Charge to proceed with the works. 

 
5.3 Request for rescheduling of mile stones and extension of time, to be eligible for consideration, 

shall made by the contractor in writing within fourteen days of the happening of the event 
causing delay on the prescribed form. The contractor may also if practicable, indicate in such a 
request the period for which extension is desired.    

  
5.4 In any such case the authority mentioned in Schedule ‘F’ may give a fair and reasonable 

extension of time and reschedule the mile stones for completion of work. Such extension shall 
be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the 
date of receipt of such request. Non application by the contractor for extension of time shall not 
be a bar for giving a fair and reasonable extension by the Engineer-in Charge and this shall be 
binding on the contractor. 

 
5.5 Progress Photographs 

Every day the contractor shall take from digital camera minimum 15 coloured photographs as 
part of obligation, showing the progress of various stages of the work, such as excavation, 
finishes, PCC, centering, reinforcement, water proofing, concreting, etc. 30 selected 
photographs from the same shall be submitted along with Monthly report. Size of photographs 
will be 125mm x 250mm. Photographs shall be supplied with negatives to the Engineer. Each 
photograph shall be attached with date of photograph and location of work. These photographs 
shall be from location as fixed by the Engineer at start of work. 
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        CLAUSE 6 
        Measurements of Work Done 
 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

Measurement, the value in accordance with the contract of work done. 
 

All measurements of all items having financial value shall be entered in Measurement book 
and/or level field book so that a complete record is obtained of all works performed under the 
contract. 

 
All measurements and levels shall be taken jointly by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. If the contractor objects to any 
of the measurements recorded, a note shall be made to that effect with reason and signed by 
both the parties. 

 
       If for any reason the contractor or his authorized representative is not available and the work of 

recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Department shall not entertain any claim from contractor for any 
loss or damages on this account. If the contractor or his authorized representative has been 
given a notice writing three (3) days in advance or fails to countersign or to record objection 
within a week from the date of the measurement, then such measurements recorded in his 
absence by the Engineer-in-Charge or his representative shall be deemed to be accepted by 
the contractor. 

 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 

 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specification 
notwithstanding any provision in the relevant standard method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
bureau of Indian Standards and if for any item no such standard is available, then a mutually 
agreed method shall be followed. 

 
The contractor shall give, not less than seven days notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing 
beyond the reach of measurement any work, in order that the same may be measured and 
correct dimensions thereof be taken before the same is covered up or placed beyond the reach 
of measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized representative in charge 
of the work who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of measurements without such notice 
having been given or the Engineer-in-Charge’s consent being obtained in writing, the same 
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shall be uncovered at the contractor’s expense, or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same was executed. 

       
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 
 
It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 
 
CLAUSE 6A 
COMPUTERIZED MEASUREMENT BOOK 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract.  
All measurements of all items having financial value shall be entered by the contractors and 
complied In the shape of the computerized measurement book having pages of A-4 size as per 
the format of The department so that a complete record is obtained of all the items of works 
performed under the contract.  

 
All such measurements and levels recorded by the contractor or his authorized representative 
from  time to time, during the progress of the work, shall be got checked by the contractor from 
the Engineer-in-Charge or his authorized representative as per interval or programme fixed in 
consultation with Engineer-in-Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer-in-Charge for 
the dated signatures by the Engineer-in-Charge and the contractor or their representatives in 
token of their representatives in token of their acceptance. 
 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter 
incorporate such changes as may be done during these check/test checks in his draft 
computerized measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or his 
authorized representative would thereafter check this MB, and record the necessary certificates 
for their checks/test checks.  
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The final, fair, computerized measurement book given by the contractor, dully bound, with its 
pages machine numbered, should be 100% correct, and no cutting or overwriting in the 
measurements would thereafter be allowed. If at all any error is noticed the contractor shall 
have to submit a fresh    computerized MB with its pages duly machine numbered and bound, 
after getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken in 
the Divisional office records, and allotted a number as per the register of computerized MBs. 
This should be done before the corresponding bill is submitted to the division office for 
payment. The contractor shall submit two spare copies of such computerized MB’s for the 
purpose of reference and record by the various officers of the department. 
 
The contractor shall also submit to the department separately his computerized abstract of cost 
and the bill based on these measurements, duly bound, and its pages machine numbered 
along with two spare copies of the “bill. Thereafter, this bill will be processed by the division 
office and allotted a number as per the computerized record in the same way as done for the 
measurement book meant for measurements. 

 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements/levels by the Engineer-in-Charge or 
his representative. 

 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant standard method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurement 
issued by the Bureau of Indian standards and if for any item no such standard is available then 
a mutually agreed method shall be followed. 

 
The contractor shall give not less than seven day’s notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing beyond 
the reach of checking and/or test checking the measurement of any work in order that the same 
may be checked and/or test checked and correct dimension thereof be taken before the same 
is covered up or placed beyond the reach of checking and/or test checking measurement and 
shall not cover up place beyond reach of measurement any work without consent in writing of 
the Engineer-in-Charge or his authorized representative in charge of the work who shall within 
the aforesaid period of seven days inspect the work, and if any work shall be covered up or 
placed beyond the reach of checking and/or test checking measurement without such notice 
having been given or the Engineer-in-Charge’s consent being obtained in writing the same 
shall be uncovered at the contractor’s expenses or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same was executed.      

 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. 



INDIAN INSTITUTE OF TECHNOLOGY BOMBAY  Civil, Interior & Electrical works at SOM 3rd floor 
inside IITB Campus, Powai 

TENDER DOCUMENT – VOLUME 1 OF 3 
CONDITIONS OF CONTRACT 

19 
SIGNATURE & SEAL OF TENDERER  

 

 
It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/or its payment in the interim, on account of final bill 
shall not be considered as conclusive evidence as to the sufficiency of any work or material to 
which it relates nor shall it relieve the contractor from liabilities from any over measurement or 
defect noticed till completion of the defects liability period. 

 
    CLAUSE 7 

Payment on Intermediate certificate to be regarded as advances 
       No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after the 

whole of the work shall have been completed and certificate of completion given. For works 
estimated to cost over Rs. Twenty thousand, the interim or running account bills shall be 
submitted by the contractor for the work executed on the basis of such recorded measurements 
on the format of the institute in triplicate on or before the date of every month fixed for the same 
by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim 
payment if the gross work done together with net payment/ adjustment of advances for material 
collected, if any, since the last payment is less than the amount specified in Schedule F, in 
which case the interim bill shall be prepared on the appointed date of the month after the 
requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by 
taking or causing to be taken, where necessary, the requisite measurements of the work. In the 
event of the failure of the contractor to submit the bills, Engineer-in-Charge shall prepare or 
cause to be prepared such bills in which event no claims whatsoever due to delays on payment 
including that of interest shall be payable to the contractor. Payment on account of amount 
admissible shall be   made by the Engineer-in-Charge certifying the sum to which the 
contractor is considered entitled by way of interim payment at such rates as decided by the 
Engineer-in-Charge. The amount admissible shall be paid by 15th working day after the day of 
presentation of the bill by the contractor by the contractor to the Engineer-in-Charge or his 
Asstt. Engineer together with the account of the material issued by the Institute, or dismantled 
materials, if any.       

 
All such interim payment shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected, any certificate given 
by the Engineer-In-Charge relating to the work done or materials delivered forming part of such 
payment, may be modified or corrected by any subsequent such certificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials to which it 
relates is/are in accordance with the contract and respect conclude, determine or affect in any 
way powers of the Engineer-in-Charge under the contract or any of such payments be treated 
as final settlement and adjustment of accounts or in any way vary or affect the contract.  
 
Pending consideration of extension of date of completion, interim payments shall continue to be 
made as herein provided without prejudice to the right of the department to take action under 
the terms of this contract for delay in the completion of work, if the extension of date of 
completion is not granted by the competent authority.  
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The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asst. 
Engineer to the effect that the work has been completed upto the level in question make interim 
advance payments without detailed measurements for work done (other than foundations, 
items to be covered under finishing items) upto lintel level (including sunshade etc.) and slab 
level, for each floor working out at 75% of the assessed value. The advance payments so 
allowed shall be adjusted in the subsequent interim bill by taking detailed measurement 
thereof. 
 
CLAUSE 8 
Completion Certificate and Completion Plans 
Within ten days of the completion of the work, the contractor shall five notice of such 
completion to the Engineer-in-Charge and within thirty days of the respect of such notice the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish the 
contractor with a final certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment 
will be made at reduced rates, shall be issued. But no final certificate of completion shall be 
issued, nor shall the work be considered to be complete until the contractor shall have removed 
from the premises on which the work shall be executed all scaffolding, surplus materials, 
rubbish and all huts and sanitary arrangements required for his/their work people on the site in 
connection with the execution of the works as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or other 
parts of the building, in upon, or about which the work is to be executed or which he may have 
had possession for the purpose of the execution thereof, and not until the work shall have been 
measured by the Engineer-in-Charge. If the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding, surplus materials and rubbish and all 
huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for 
the completion of work, the Engineer-in-Charge may at the expense of the contractor remove 
such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit 
and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 
thereof. 
 
CLAUSE 8A 
Contractor to Keep Site Clean 
When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc., 
shall be removed and the surface cleaned simultaneously with the completion of these items of 
work in the individual rooms, quarters or premises etc., where the work is done without waiting 
for the actual completion of all the other items of work in the contract. In case the contractor 
fails to comply with the requirements of this clause, the Engineer-in-Charge shall have right to 
get this, work done; at the cost of the contractor either departmentally or through any other 
agency. Before taking such action, the Engineer-in-Charge shall give ten days notice in writing 
to the contractor. 
 



INDIAN INSTITUTE OF TECHNOLOGY BOMBAY  Civil, Interior & Electrical works at SOM 3rd floor 
inside IITB Campus, Powai 

TENDER DOCUMENT – VOLUME 1 OF 3 
CONDITIONS OF CONTRACT 

21 
SIGNATURE & SEAL OF TENDERER  

 

CLAUSE 8B 
Completion Plans to be submitted by the Contractor 
The contractor shall submit completion plan as required vide General Specifications for 
Electrical works (Part-I internal) 1972 and (Part-II External) 1974 as applicable within thirty 
days of the completion of the work.  
 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay 
a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees 
Fifteen Thousand Only) as may fixed by the Engineer-in-Charge and in this respect the 
decision of the Engineer-in-Charge shall be final and binding on the contractor.  
 
All statutory approvals like Electrical, Sanitary, Drainage etc., prior to start of work and after 
completion shall be in the scope of Contractor. However, charges payable to the local 
authorities as part of project approval fees shall be deposited by the Employer or reimbursed to 
the contractor as per direction of EIC. Actual recurring cost for construction shall be borne by 
the Contractor. 
 
CLAUSE 9 
Payment of Final Bill 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of the date of 
the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No 
further claims shall be made by the contractor after submission of the final bill and these shall 
be deemed to have been waived and extinguished. Payments of those items of the bill in 
respect of which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible be made within the period specified 
herein under, the period being reckoned from the date of receipt of the bill by the Engineer-in-
Charge or his authorized Asstt. Engineer, complete with account of materials issued by the 
Department and dismantled materials. 
i) If the tendered value of work is upto Rs.15 Lakhs. : 3 months 
ii) If the tendered value of work exceeds Rs.15 Lakhs : 6 months 
 
CLAUSE 9A 
Payment of Contractor’s Bills to Banks 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct to 
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the 
form of a legally valid document such as a power of attorney conferring authority on the bank; 
registered financial, co-operative or thrift societies or recognized financial institutions to receive 
payments and (2) his own acceptance of the correctness of the amount made out as being due 
to him by IITB or his signature on the bill or other that claim preferred against IITB before 
settlement by the Engineer-in-Charge of the account or claim by payment to the bank, 
registered financial, co-operative or thrift societies or recognized financial institutions. While the 
receipt given by such banks; registered financial, co-operative or thrift societies or recognized 
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financial institutions. While the receipt given by such banks; registered financial, co-operative or 
thrift societies or recognized financial institutions shall constitute a full and sufficient discharge 
for the payment, the contractor shall whenever possible present his bills duly receipted and 
discharged through his bank, registered financial, co-operative or thrift societies or recognized 
financial institutions.  
 
Nothing herein contained shall operate to create in favour of the bank; registered financial, co-
operative or thrift societies or recognized financial institutions any rights or equities vis-à-vis 
IITB. 
 
CLAUSE 10 
Materials supplied by the Employer / Institute 
No material for construction purpose will be supplied by Employer / Institute. 
 
CLAUSE 10A 
Materials to be provided by the Contractor 
The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the Institute. 
 
The contractor shall, at his own expense and without delay; supply to the Engineer-in-Charge 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the contractor shall be in conformity with the specifications laid 
down or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge 
furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The 
Engineer-in-Charge shall within thirty days of supply of samples or within such further period as 
he may require intimate to the contractor in writing whether samples are approved by him or 
not. If samples are not approved, the contractor shall forthwith arrange to supply to the 
Engineer-in-Charge for his approval fresh samples complying with the specifications laid down 
in the contract. When materials are required to be tested in accordance with specifications, 
approval of the Engineer-in-Charge shall be issued after the test results are received. 
 
The contractor shall at his risk and cost submit the samples of materials to be tested or 
anaylsed and shall not make use of or incorporate in the work any materials represented by the 
samples until the required tests or analysis have been made and materials finally accepted by 
the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 
 
The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 
as the Engineer-in-Charge may require for collecting, and preparing the required number of 
samples for such tests at such time and so such place or places as may be directed by the 
Engineer-in-Charge and bear all charges and cost of testing unless specially provided for 
otherwise elsewhere in the contract or specifications. The Engineer-in-Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places 
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where work is being prepared or from where materials, manufactured articles or machinery are 
being obtained for the works and the contractor shall afford every facility and every assistance 
in obtaining the right to such access. 
 
The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specification and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have 
full powers to require other proper materials to be substituted thereof and in case of default, the 
Engineer-in-Charge may cause the same to be supplied and all costs which may attend such 
removal and substitution shall be borne by the Contractor. 
 
Samples 
The Contractor shall furnish for approval, with reasonable promptness, samples of all materials 
and workmanship. The EIC shall check and confirm in consultation with Architect / Consultants, 
approval of such samples with reasonable promptness only to conform with the design concept 
of the Works and for compliance with the information given in the contract documents. The 
work shall be in accordance with approved samples. The procedure for submission and 
approval of samples shall be as follows:-   
(a) All materials samples in duplicate shall be delivered to the EIC’s office at the 

Contractor’s cost. Samples shall be properly labeled with 
 Name of Project 
 Name of contractor 
 Name of Product 
 Name of Manufacturer 
 Reference No of schedule of Quantities (BOQ) 
 Date of Submission 
 Date of fabrication / casting – if applicable 

(b) Samples shall be accompanied with technical specification / manufacturer’s catalogue 
(c) In case the contractor intends to keep an approved sample in his possession he shall 

submit one additional samples for the EIC’s approval. 
(d) Samples shall be furnished well in advance to give the EIC reasonable times for their 

consideration 
 
CLAUSE 10B 
i) Secured Advance on Non-perishable Materials 

The contractor, on signing an indenture in the form to be specified by the Engineer-in-
Charge, shall be entitled to be paid during the progress of the execution of the work 
upto 90% of the assessed value of any materials which are in the opinion of the 
Engineer-in-Charge non-perishable, non-fragile and non-combustible and are in 
accordance with the contract and which have been brought on the site in connection 
therewith and are adequately stored and/or protected against damage by weather or 



INDIAN INSTITUTE OF TECHNOLOGY BOMBAY  Civil, Interior & Electrical works at SOM 3rd floor 
inside IITB Campus, Powai 

TENDER DOCUMENT – VOLUME 1 OF 3 
CONDITIONS OF CONTRACT 

24 
SIGNATURE & SEAL OF TENDERER  

 

other causes but which have not at the time of advance been incorporated in the 
works. When materials on account of which an advance has been made under this 
sub-clause are incorporated in the work, the amount of such advance shall be 
recovered / deducted from the next payment made under any of the clause or clauses 
of this contract. 
 

ii) Mobilization Advance 
No mobilization advance will be paid to the contractor by Employer / Institute. 
 

iii) Plant Machinery & Shuttering material Advance CLAUSE DELETED 

 
CLAUSE 10 C 
Payment on account of Increase in Prices/Wages due to Statutory Order (s) 
If after submission of the tender, the price of any material incorporated in the works (not being 
a material supplied from the engineer-in-Charge’s stores in accordance with Clause 10 thereof) 
and/or wages of labour increases as a direct result of the coming into force of any fresh law, or 
statutory rule or order (but not due to any changes in excise, sales tax, VAT etc) and such 
increase in the price and/or wages prevailing at the time of the last stipulated date for receipt of 
the tenders including extensions if any for the work, and the contractor thereupon necessarily 
and properly pays in respect of that material (incorporated in the works) such increased price 
and/or in respect of labour engaged on the execution of the work such increased wages, then 
the amount of the contract shall accordingly be varied and provided further that any such 
increase shall not be payable if such increase has become operative after the stipulated date of 
completion of the work in question. 
 
If after submission of the tender, the price of any material incorporated in the works (not being 
a material supplied from the engineer-in-Charge’s stores in accordance with Clause 10 thereof) 
and/or wages of labour is decreased as a direct result of the coming into force of any fresh law 
or statutory rules or order (but not due to any changes in sales tax) and such decrease in the 
prices and/or wages prevailing at the time of receipt of the tender for the work. The Institute 
shall in respect of materials incorporated in the works (not being materials supplied from the 
Engineer-in-Charge’s stores in accordance with Clause – 10 hereof) and/or labour engaged on 
the execution of the work after date coming into force of such law statutory rule or order be 
entitled to deduct from the dues of the contractor, such amount as shall be equivalent to the 
difference between the prices of the materials and/or wages as prevailed at the time of the last 
stipulated date for receipt of tenders including extensions if any for the work and the prices of 
materials and/or wages of labour on the coming into force of such law, statutory rule or order. 
 
The contractor shall, for the purpose of this condition, keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or reduction 
available and shall allow inspection of the same by a duly authorized representative of the 
Institute and further shall, at the request of the engineer-in-Charge may require any documents 
so kept and such other information as the Engineer-in-Charge may require. 
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The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
prices of any such materials and/or wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all information 
relating thereof which he may be in position to supply. 
 
CLAUSE 10 CA (NOT APPLICABLE) 
Payments due to variation in prices of materials after receipt of tender 
If after submission of the tender, the price of materials mentioned in Schedule-F increase / 
decreases beyond the price (s) prevailing at the time of the last stipulated date for receipt of 
tenders (including extensions, if any) for the work, then the amount of the contract shall 
accordingly be varied and provided further that any such variations shall be effected for 
stipulated period of Contract including the justified period extended under the provisions of 
Clause 5 of the Contract without any action under Clause 2. 

 
However for work done during the justified period extended as above, it will be limited to 
indices prevailing at the time of stipulated date of completion or as prevailing for the period 
under consideration whichever is less. 
 
The increase/decrease in prices shall be determined by the All India Wholesale Prices Indices 
of Materials as published by Economic Advisor to Government of India, Ministry of Commerce 
and Industry and base price for material as issued under the authority of IITB as valid on the 
last stipulated date of receipt of tender, including extension if any and for the period under 
consideration. In case, price index of a particular material is not issued by Ministry of 
Commerce and Industry, then the price index of nearest similar material shall be followed. 
 
The amount of the contract shall accordingly be varied for all such materials and will be worked 
as per the formula given below for individual material:- 

 
Adjustment for component of individual material  
 
       CI – CI0  
V = P x Q x ------------ 
            CI0 
Where,  
 
V = Variation in material cost i.e. increase or decrease in the amount in rupees to 

be paid or recovered. 
P = Base Price of material as issued by IITB valid at the time of the last stipulated 

  date of receipt of tender including extensions, if any. 
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Q = Quantity of material as used in the works since previous bill. 
 
CI0 = All India Wholesale Price Index for the material as published by the Economic 

Advisor to Government of India, Ministry of Industry and Commerce as valid on 
the last stipulated date of receipt of tenders including extensions, if any. 

CI = All India Wholesale Price Index for the material for period under consideration 
  as published by Economic advisor to Government of India, Ministry of Industry 
  and Commerce. 
 
Provided always that provisions of the preceding Clause 10 C shall not be applicable in respect 
of Materials covered in this Clause. 

 
CLAUSE 10 CC (NOT APPLICABLE) 
Payment due to Increase / Decrease in Prices/Wages after Receipt of Tender for Works  
If the prices of materials (not being materials supplied or services rendered at fixed prices by the 
department in accordance with clause 10 & 34 thereof) and/or wages of labour required for 
execution of the work increase, the contractor shall be compensated for such increase as per 
provisions detailed below and the amount of the contract shall accordingly be varied, subject to 
the condition that such compensation for escalation in prices and wages shall be available only 
for the work done during the stipulated period of the contract including the justified period 
extended under the provisions of clause 5 of the contract without any action under clause 2. 
However, for the work done during the justified period extended as above, the compensation as 
detailed below will be limited to prices/wages prevailing at the time of stipulated date of 
completion or as prevailing for the period under consideration, whichever is less. No such 
compensation shall be payable for a work for which the stipulated period of completion is equal 
to or less then the time as specified in Schedule F. Such compensation for escalation in the 
prices of materials and labour, when due, shall be worked out based on the following 
provisions:- 
i) The base date for working out such escalation shall be the last stipulated date of receipt 

of tenders including extension, if any. 
ii) The cost of work on which escalation will be payable shall be reckoned as below: 

a) Gross value of work done upto this quarter:     (A) 
b) Gross Value of work done upto the last quarter:               (B) 
c) Gross value of work done since previous quarter (A-B)   (C) 
d) Full assessed value of Secured Advance (Excluding materials covered under 

Clause 10CA) fresh paid in this quarter:     (D) 
e) Full assessed value of Secured Advance (Excluding materials covered under 

Clause 10CA) recovered in this quarter.     (E) 
f) Full assessed value of Secured advance for which escalation is payable in        

this quarter (D-E):        (F) 
g) Advance payment made during this quarter     (G) 

 
 

h) Advance payment recovered during this quarter    (H) 
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i) Advance payment for which escalation is payable in this quarter (G-H)  (I) 
j) Extra Items paid as per Clause 12 based on prevailing market rates during 

this quarter:         (J) 
Then, M = C + F + I – J 
    N = 0.85 M 

k) Less cost of material supplied by the department as per Clause 10 and  (K) 
recovered during the quarter: 

l) Less cost of services rendered at fixed charges as per Clause 34 and   (L) 
recovered during the quarter 
 
Cost of work for which escalation is applicable: W = N – (K+L) 
 

iii) Components for materials (except cement, reinforcement bars, structural steel or other 
materials covered under clause 10CA) labour, P.O.L., etc. shall be pre-determined for 
every work and incorporated in the conditions of contract attached to the tender papers 
included in Schedule ‘E’. The decision of the Engineer-in-Charge in working out such 
percentage shall be binding on the contractors. 

iv) The compensation for escalation for cement, steel, materials and P.O.L. shall be 
worked as per the formula given below:- 
(a) Adjustment for component of ‘Cement’ 

Xc   CI – CI0 
Vc = W x ------------ x --------------- 
  100       CI0 

Vc = Variation in cement cost i.e. increase or decrease in the amount in rupees to be 
paid or recovered. 

W = Cost of Work done worked out as indicated in sub-Para (ii) of Clause 10 CC. 
Xc = Component of cement expressed as percent of total value of work. 
CI = All India Wholesale Price Index for cement for the period under consideration 

as published by the Economic Advisor to Government of India, Ministry of 
Industry and Commerce. 
(In respect of the justified period extended under the provisions of clause 5 of 
the contract without any action under clause 2, the index prevailing at the time 
of stipulated date of completion or the prevailing of the period under 
consideration, whichever is less, shall be considered.) 

CI0   = All India Wholesale Price Index for cement as published by Economic advisor 
to Government of India, Ministry of Industry and Commerce as valid on the last 
stipulated date of receipt of tenders including extensions, if any.  

 
(b) Adjustment for component of ‘Steel’ 

 
Xs   SI – SI0 

Vs = W x ------------ x --------------- 
  100       SI0 
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Vs = Variation in steel cost i.e. increase or decrease in the amount in rupees to be 
paid or recovered. 

W = Cost of Work done worked out as indicated in sub-Para (ii) of Clause 10 CC. 
Xs = Component of steel expressed as percent of total value of work. 
SI = All India Wholesale Price Index for steel (bars & rods) for the period under 

consideration as published by the Economic Advisor to Government of India, 
Ministry of Industry and Commerce. However the Price Index shall be minimum 
of the following: 
i) Index for the month when the last consignment of steel reinforcement 

for the work is procured or  
ii) Index for the month in which half of the stipulated contract period is 

over. 
iii) Index for the period under consideration. 

For the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2, the principle as for the 
period within stipulated period of completion, will apply. 

SI0   = All India Wholesale Price Index for steel (bar & rods) published by Economic 
advisor to Government of India, Ministry of Industry and Commerce as valid on 
the last stipulated date of receipt of tender including extensions, if any.  

 
(c) Adjustment for civil component (except cement and steel) of all construction 

‘Materials’ 
 

Xm   MI – MI0 
Vm = W x ------------ x --------------- 
  100       MI0 
 

Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to 
be paid or recovered. 

W = Cost of Work done worked out as indicated in sub-Para (ii) of Clause 10 CC. 
Xm = Component of ‘materials’ expressed as percent of the total value of work. 
MI =  All India Wholesale Price Index for all commodities for the period under 

consideration as published by the Economic Advisor to Government of India, 
Ministry of Industry and Commerce. 
(In respect of the justified period extended under the provisions of clause 5 of 
the contract without any action under clause 2, the index prevailing at the time 
of stipulated date of completion or the prevailing index of the period under 
consideration, whichever is less, shall be considered.) 

MI0   = All India Wholesale Price Index for all commodities valid on the last stipulated 
date of receipt of tenders including extensions, if any, as published by the 
Economic advisor to Government of India, Ministry of Industry and Commerce. 
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(d) Adjustment for component of ‘POL’ 
Z   FI – FI0 

V = W x ------------ x --------------- 
  100       FI0 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount 
in rupees to be paid or recovered. 

W = Cost of Work done worked out as indicated in sub-Para (ii) of Clause 10 CC. 
Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of 

work. 
FI = All India Wholesale Price Index for Fuel, Oil & Lubricant for the period under 

consideration as published by the Economic Advisor to Government of India, 
Ministry of Industry and Commerce, New Delhi. (In respect of the justified 
period extended under the provisions of clause 5 of the contract without any 
action under clause 2, the index prevailing at the time of stipulated date of 
completion or the prevailing index of the period under consideration, whichever 
is less, shall be considered.) 

FI0   = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last 
stipulated date of receipt of tender including extensions, if any. 

 
v) The following principles shall be followed while working out the indices mentioned in 

Para (iv) above. 
 
vi)  

a) The compensation for escalation shall be worked out at quarterly intervals and shall 
be with respect to the cost of work done as per bills paid during the three calendar 
months of the said quarter. The first such payment shall be made at the end of 
three months after the month (excluding) in which the tender was accepted and 
thereafter at three months’ interval. At the time of completion of the work, the last 
period for payment might becomes less then 3 months, depending on the actual 
date of completion. 

 
b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is 

paid shall be the arithmetical average of the indices relevant to three calendar 
months. If the period up to date of completion after the quarter covered by the last 
such installment of payment, is less than three months, the index MI and FI shall be 
the average of the indices for the months falling within that period. 
 

vii) The compensation for escalation for labour shall be worked out as per formula given 
below:- 

 
Y   LI – LI0 

VL = W x ------------ x --------------- 
  100       LI0 
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VL = Variation in labour cost i.e. amount of increase or decrease in the amount in 
rupees to be paid or recovered. 

W = Value of Work done, worked out as indicated in sub-para (ii) above. 
Y = Component of labour expressed as percentage of the total value of work. 
LI = Minimum wages in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as applicable on the last date of the quarter previous 
to the one under consideration. (In respect of the justified period extended 
under the provisions of clause 5 of the contract without any action under clause 
2, the minimum wages prevailing on the last date of quarter previous to the 
quarter pertaining to stipulated date of completion or the minimum wages 
prevailing on the last of the quarter previous to the one under consideration, 
whichever is less, shall be considered.) 

LI0   = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under 
any law, statutory rule or order as on the last stipulated date of receipt of tender 
including extensions, if any. 

 
 

viii) The following principles will be followed while working out the compensation as per sub-
para (vi) above. 
 
a) The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) above 

shall be the higher of the wage notified by Government of India, Ministry of Labour 
and that notified by the local administration both relevant to the place of work and 
the period of reckoning. 

b) The escalation for labour also shall be paid at the same quarterly intervals when 
escalation for labour also shall be paid at the same quarterly intervals when 
escalation due to increase in cost of materials and/or P.O.L. is paid under this 
clause. If such revision of minimum wages takes place during any such quarterly 
intervals, the escalation compensation shall be payable at revised rated only for 
work done in subsequent quarters. 

c) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled adult male mazdoor 
alone shall form the basis for working out the escalation compensation payable on 
the labour component. 

 
ix) In the event the price of materials and/or wages of labour required for execution of the 

work decrease/s, there shall be a downward adjustment of the cost of work so that such 
price of materials and/or wages of labour shall be deductible from the cost of work 
under this contract and in this regard the formula herein before stated under this Clause 
10CC shall mutatis mutandis apply, provided that: 
a) No such adjustment for the decrease in the price of materials and/or wages of 

labour aforementioned would be made in case of contracts in which the stipulated 
period of completion of the work is equal to or less than the time as specified in 
Schedule ‘F’.  
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b) The Engineer-in-Charge shall otherwise be entitled to lay down the procedure by 
which the provision of this sub-clause shall be implemented from time and the 
decision of the Engineer-in-Charge in this behalf shall be final and binding on the 
contractor. 

 
x) Provided always that the provision of the preceding clause 10C and 10CA shall not be 

applicable for contracts where provisions of this clause are applicable but in cases 
where provisions of this clause are not applicable, the provisions of Clause 10C and 
10CA will become applicable. 
 

CLAUSE 10 D 
Dismantled Material Institute Property 
The contractor shall treat all materials obtained during dismantling of a structure, of the site for a 
work, etc. as Institute’s property and such materials shall be disposed off to the best advantage 
of Institute according to the instructions in writing issued by the Engineer-in-Charge. 

 
CLAUSE 11 
Work to be executed in Accordance with Specifications, Drawings, Orders etc. 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and faithfully 
to the design, drawings and instructions in writing in respect of the work signed by the Engineer-
in-Charge and the contractor shall be furnished free of charge one copy of the contract 
documents together with specifications, designs, drawings and instructions as are not included 
in the specifications specified in the contract or in any Bureau of Indian Standard or any other, 
published standard or code or, Schedule of Rates or any other printed publication referred to 
elsewhere in the contract. 
 
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including 
for measurements and supervisions of all works, structural plans and other things of temporary 
or permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The contractor shall 
take full responsibility for adequacy, suitability and safety of all the works and methods of 
construction. 
 
WORKING TIMINGS 
Working hours shall be between 7:00 hrs. and 22:00hrs. However the contractor shall make 
sure the noise level shall be minimum during work, the traffic movement shall not be disturbed 
and surround areas shall not be disturbed. Work requiring no supervision may be permitted by 
EIC during night hours. 
In addition of if work required to be done on holidays viz. Saturday, Sunday and Public Holidays 
with prior approval of the Employer through EIC. 
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COORDINATION WITH OTHER CONTRACTORS/AGENCIES 
The contractor shall at all times co-ordinate with all other contractors / vendors / suppliers on the 
site including any specialized contractor / agencies without any hindrances and extra cost and 
allow them to carry out their works smoothly and efficiently. No time delays will be acceptable 
and/or allowed due to lack of coordination between the contractor and the other contractors to 
be appointed at the site by the employer. 
 
SECURITY FORMALITIES 
Contractor has to take all necessary permissions, make requisite checks, provide employer’s 
card etc. as per requirements of Security Formalities of IITB Campus. 
 
CLAUSE 12 
Deviations / Variations Extent and Pricing 
The Engineer-in-Charge shall have power (i) to make alternation in, omissions from, additions 
to, or substations for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the process of the work, and (ii) to omit a part 
of the works in case of non-availability of a portion of the site or for any other reasons and the 
contractor shall be bound to carry out the works in accordance with any instructions given to him 
in writing signed by the Engineer-in-Charge and such alternations, omissions, additions or 
substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work except as 
hereafter provided. 

 
1. The time for completion of the works shall, in the event of any deviations resulting in additional  

 cost over the tendered value sum being ordered, be extended, if requested by the contractor, as 
 follows: 

i) In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus. 

ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 
 

2. Deviation, Extra Items and Pricing 
In case of extra item(s) the contractor may within fifteen days of receipt of order occurrence of 
the item(s) claim rates, supported by proper analysis, for the work and Engineer-in-Charge shall 
within one month of the receipt of the claims supported by analysis, after giving consideration to 
the analysis of the rates submitted by the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in accordance with rates so determined. 
In the case of substituted items, the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the aforesaid para. 
 
Deviation, Substituted Items, Pricing 
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a) If the market rate for the substitute item so determined is more than the market rate of the 
agreement item (to be substituted) so increased to the extent of the difference between the 
market rates of substituted item and the agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so decreased to the to the extent 
of the difference between the market rates of substituted item and the agreement item (to 
be substituted). 
 

Deviation, Deviated Quantities, Pricing 
In the case of contract items, substituted items, contract cum substituted items, which exceed 
the limits laid down in schedule F, the contractor may within fifteen days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis, for the work 
in excess of the above mentioned limits, provided that if the rates so claimed are in  excess of 
the rates so claimed are in excess of the rates specified in the schedule of quantities the 
Engineer-in-Charge shall within one month of receipt of the claims supported by analysis, after 
giving consideration to the analysis of the rates submitted by the contractor, determine the rates 
on the basis of the market rates and the contractor shall be paid in accordance with rates so 
determined. 
 

3. The provisions of the preceding paragraph shall also apply to the decrease in the rates of items  
for the work in excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall 
after giving notice to the contractor within one month of occurrence of the excess and after 
taking into consideration any reply received from him within fifteen days of the receipt of the 
notice, revise the rates for the work in question within one month of the expiry of the said period 
of fifteen days having regard to the market rates. 
 

4. The contractor shall send to the Engineer-in-Charge once every three months an upto date 
account giving complete details of all claims for additional payments to which the contractor may 
consider himself entitled and of all additional work ordered by the Engineer-in-Charge which he 
has executed during the preceding quarter failing which the contractor shall be deemed to have 
waived his right. However, the IITB may authorize consideration of such claims on merits. 
 

5. For the purpose of operation of Schedule F, the following works shall be treated as works 
relating to foundation:  
i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level 

whichever is lower excluding items of flooring and D.P.C. but including base concrete 
below the floors. 

ii) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs 
the bed of floor level. 

iii) For roads all items of excavation and filling including treatment of sub-base. 
 

6. Any operation incidental to or necessarily has to be in contemplation of  tenderer while filling 
tender, or necessary for proper execution of the item included in the Schedule of quantities or in 



INDIAN INSTITUTE OF TECHNOLOGY BOMBAY  Civil, Interior & Electrical works at SOM 3rd floor 
inside IITB Campus, Powai 

TENDER DOCUMENT – VOLUME 1 OF 3 
CONDITIONS OF CONTRACT 

34 
SIGNATURE & SEAL OF TENDERER  

 

the schedule of rates mentioned above, whether  or not, specifically indicated in the description 
of the item and the relevant specifications, shall be deemed to be included in the rates 
mentioned above, whether or not, specially indicated in the description of the item and the 
relevant specifications, shall be deemed to be included in the rates quoted by the tenderer or 
the rate given in the said schedule of rates, as the case may be. Nothing extra shall be 
admissible for such operations. 
 
CLAUSE 13 

 Foreclosure of Contract due to Abandonment or Reduction in scope of work 
If at any time after acceptance of the tender, IITB shall decide to abandon or reduce the scope 
of the works for any reason whatsoever and hence mot require the whole or any part of the 
works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 
contractor and the contractor shall act accordingly in the matter.  The contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but which he did 
not derive in consequence if the foreclosure of the whole or part of the works. 
 
The contractor shall be paid at contract rates full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the foreclosure: 
i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage accommodation and water 
storage tanks. 
 

ii) Government shall have the option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor s legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work) provided, however, IITB shall be 
bound to take over the materials or such portions thereof as the contractor does not 
desire to retain. For materials taken over or to be taken over IITB, cost of such 
materials as detailed by Engineer-in-Charge shall be paid. The cost shall, however, 
take into account purchase price, cost of transportation and determination or damage 
which may have been caused to material \s whilst in the custody of the contractor. 
 

iii) If any material supplied by IITB are rendered surplus, the same except normal wastage 
shall be returned by the contractor to Government at rates not exceeding those at which 
these were originally issued less allowance for any deterioration or damage which may 
have been caused whilst the materials were in the custody of the contractor. In addition, 
the cost of transporting such materials from site to IIT stores, if so required by the 
Institute shall be paid. 
 

iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less. If T & P are not transported to either of 
the said places, no cost of transportation shall be payable. 
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v) Reasonable compensations for repatriation of contractor’s site staff and imported labour 
to the extent necessary. 
 

The contractor  shall, if required by the Engineer-in-Charge furnish to him book of account, 
wages books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certif. the reasonable amount payable under this conditions. 
 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and less 
the cost of contractor’s materials at site taken over by the IITB as per item (ii) above. Provided 
always that against any payments due to the contractor n this account or otherwise, the 
Engineer-in-Charge shall be entitled to recover or be credited with any outstanding balances 
due from the contractor for advance paid in respect of any tool, plants and materials and any 
other sums which at the date of termination were recoverable by IITB from the contractor under 
the terms of the contract. 
 
CLAUSE 14 
Carrying out part work at risk & cost of contractor 
 

If contractor:  
          

i)  At any time makes default during currency of work or does not execute any part of the 
work with due diligence and continues to do so even after a notice in writing of 7 days 
in this respect from the Engineer-in-Charge; or  

ii)  Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a 
notice in writing is given in that behalf by the Engineer-in-Charge; or  

iii) Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period 
specified in the notice given in writing in that behalf by the Engineer-in-Charge.  

The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to any 
other right or remedy against the contractor which have either accrued or accrue thereafter to 
IITB by a notice in writing to take the part work / part incomplete work of any item(s) out of his 
hands and shall have powers to:  

a) Take possession of the site and any materials, constructional plant, implements, stores, 
etc., thereon; and/or 

b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 
cost of the contractor. 
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work! Part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by IITB because of action under this clause shall not exceed 10% of the 
tendered value of the work.  

In determining the amount, credit shall be given to the contractor with the value of work done in 
all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contractor the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses incurred by the 
department are less than the amount payable to the contractor at his agreement rates, the 
difference shall not be payable to the contractor. 

 
Any excess expenditure incurred or to be incurred by Government in completing the part work! 
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 
by Government as aforesaid after allowing such credit shall without prejudice to any other right 
or remedy available to Government in law or per as agreement be recovered from any money 
due to the contractor or any account, and if such money is insufficient, the contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days. 

 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract and if thereafter 
there remains any balance outstanding, it shall be recovered in accordance with the provisions 
of the contract. 

 
In the event of above course being adopted by the Engineer-in-Charge the contractor shall have 
no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advance on any account 
or with a View to the execution of the work or the performance of the contract." 

 
CLAUSE 15 
Suspension of Work  
i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons: 
a) On account of any default on the part of the contractor or, 
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b) For proper execution of the works or part thereof for reasons other than the default 
of the contractor, or 

c) For safety of the works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 
the Engineer-in-Charge. 
 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
a) The contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25%, for completion of the item or group of items of work 
for which a separate period of completion is specified in the contract and of which 
the suspended work forms a part, and; 

b) If the total period of all such suspensions in respect of an item or group of item or 
group of items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to such 
compensation as the Engineer-in-Charge may consider reasonable in respect of 
salaries and/or wages paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover indirect 
expenses of the contractor submits his claim supported by details to the Engineer-
in-Charge within fifteen days of the expire of the period of 30 days. 

 
iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) in 
sub-para (i) above, the contractor may after receipt of such order serve a written notice 
on the Engineer-in-Charge requiring permission within fifteen days from by the 
Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard 
to which progress has been suspended and if such permission is not granted within that 
time, the contractor , if he intends t treat the suspension, where it affects only a part if 
the works as an omission of such part by Government  or where it affects whole of the 
works, as an abandonment of the works by IITB, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intension to the Engineer-in-Charge. In the 
event of the contractor treating the suspension as an abandonment of the contract by 
IITB, he shall have no claim to payment of any compensation on account of any profit or 
advantage which he might have derived from the execution of the in full but which  he 
could not derive in consequence of the abandonment. He shall, however, be entitled to 
such compensation, as the Engineer-in-Charge may consider reasonable, in respect of 
salaries and/or wages paid by him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to Engineer-in-Charge 
within 30 days of the expiry of the period of 3 months. 
 
Provided further, that the contractor shall not be entitled to claim any compensation 
from IITB for the loss suffered by him on account of delay by IITB in the supply of 
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materials in schedule ‘B’ where such delays is covered by difficulties relating to the 
supply wagons, force majeure including non-allotment of such materials by controlling 
authorities, acts of God, acts of enemies of the state/country or any reasonable cause 
beyond the control of the Institute. 

 
CLAUSE 16 
Action in case Work not done as per specifications 
All works under or in course of execution or executed in pursuance of the contract shall at all 
times to be open and accessible to the inspection and supervision of the Engineer-in-Charge, 
his authorized subordinates in charge of the work and all the superior officers, officer of the 
Quality Control Organization of the department and of the Chief Technical Examiner’s office, 
and the contractor shall, at all other times at which reasonable notice of the visit of such officers 
has been given to the contractor, either himself be present to receive orders and instructions or 
have a responsible agent duly accredited in writing, present for the purpose. Orders given to the 
contractor’s agent shall be considered to have the same force as if they had been given to the 
contractor himself. 
 
If it shall appear to the Engineer-in-Charge or his authorized subordinates in charge of the work 
or the Chief Engineer in charge Quality Control or his subordinate officers or to the Chief 
technical Examiner or his subordinate officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or  articles provided by him for the 
execution of the work which are unsound or of quality inferior to that contracted or otherwise not 
in accordance with the contract the contractor shall, on demand in writing which shall be made 
within twelve months (6 months in the case of the work of costing Rs.10 lakh  and below except 
road work) of the completion of the work from the Engineer-in-Charge specifying the work, 
materials or articles complained of notwithstanding that the same may have been passed, 
certified and paid for forthwith rectify, or remove and reconstruct the work specified and provide 
other proper and suitable materials or articles at his own charge and cost. In the event of the 
falling to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, 
then the contractor shall be liable to pay compensation at the same rate as under clause 2 of 
the contract (for non-completion of the work in time) for this default. 

 
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the competent authority may 
consider reasonable during the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the item and the structure or he may 
reject the work outright without any payment and /or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of 
the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding 
on the contractor. 
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CLAUSE 17 
Contractor Liable for Damages, defects during maintenance period 
 
If the contractor or his working people or servants shall break, deface, injure or destroy any part 
of building in which they may be working, or any building, road, road kerb, fence, enclosure, 
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 
cultivated ground contiguous  to the premises on which the work  or any part is being executed, 
or if any damage shall happen to the work while in progress, from any cause whatever of if any 
defect, shrinkage or other faults appear in the work within Twelve (12) months after a 
certificate of its virtual completion shall have been given by the Engineer-in-Charge as aforesaid 
arising out of defect or improper, materials or workmanship the contractor shall upon receipt of a 
notice in writing on that behalf make the same good at his own expense or in  default the 
Engineer-in-Charge cause the same to made good by other workmen and deduct the expense 
form any sums that may be due or at any time thereafter may become due to the contractor 
or/from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The 
security deposits of the contractor shall not be refunded before the expiry of Twelve (12) 
months after the issue of the certificate of virtual completion of work, or till the final bill has been 
prepared and passed whichever is later. 
In case of maintenance and operation works of E&M services, security deposit deducted from 
contractors shall be refunded within one month from the date of final payment or within one 
month from the date of completion of the maintenance contract whichever is earlier. 

 
CLAUSE 18 
Contractor to Supply Tools & Plants etc. 
The contractor shall provide at his own cost all materials (except such special materials, if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
machinery tools and plants as specified in schedule ‘F’ in addition to this appliances implements 
other plant, ladders, cordage, tackle, scaffolding and temporary works required for the proper 
execution of the work, whether original, altered or substituted and whether included in the 
specifications or other documents forming part of the contract or referred to in these conditions 
or not, or which may be necessary for the purpose of satisfying or complying with the 
requirements of Engineer-in-Charge as to any matter as to which he is entitled to be satisfied, or 
which he is entitled to require together with carriage therefore to and from the work. The 
contractor shall also supply without charge the requisite number of persons with the means and 
materials necessary for the purpose of setting out works, and counting, weighting and assisting 
the measurement for examination at any time and from time to time of the work or materials. 
Falling his so doing the same may be provided by the Engineer-in-Charge at the expenses of 
the contractor and the expenses may be deducted, from any money due to the contractor under 
this contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a 
sufficient portions thereof. 
 
Contractor’s offices, godowns, workshop 
The employer shall allow at his own discertion and convenience land for the constructioon of the 
Contractor’s site office, godowns, workshop assembly yard near the site. The Contractor shall 
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construct and maintain at his cost, all these temporary works which shall be well ventilated, 
lighted and provided with water, electircity and sanitary arrengement to the approval of the EIC. 
 
The contractor shall remove immediately on completion of the work such building and make 
good, to the satisfaction of the EIC, all the damages sustained. The Employer through the EIC 
may order, if so required by the Employer removal of such building or buildings and the 
contractor shall carry out such instructions at no additional cost to the Contract. 
 
Barricading 
Site barricading to avoide disturbances to institutional buildings working mear the site is 
designed as per drawing. Contractor shall be required to estblished the same during 
mobilization period. This shall be removed and diposed off after completion or as per 
instructions of EIC. The cost of barricading its removal etc. should be included in the offer and 
shall be at no additional cost toe the contract. 
 
Testing of Material 
The contractor shall carry out various tests for various items and materials at IIT or VJTI 
laboratory or any other approved laboratory as directd by the Engineer at Cobtractor’s own cost. 
At the end of each month for each category of the work or as per instruction of E.I.C., the 
contractor shall give statistical analysis of all the test result in the format prescribed by the 
Engineer and take corrective action in the work in accordence with these results. 
 
The contractor shall keep all relevant IS/BIS/special publications at site lab for various item of 
works covered in the present contract. 
 
CLAUSE 18 A  
Recovery of Compensation paid to Workmen 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, IITB is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, IITB will recover from the contractor, the 
amount of the compensation so paid; and without prejudice to the rights of the IITB under sub-
section (2) of Section 12, of the said Act, IITB shall be at liberty to recover such amount or any 
part thereof by deduction it from the  security deposit or from any sum due by IITB to the 
contractor whether under this contract or otherwise. IITB shall not be bound to contest any claim 
made against it under sub-section (1) Section 12, of the said Act, except on the written request 
of the contractor and upon his giving to IITB full security for all costs for which IITB might 
become liable in consequence of contesting such claim. 
 
CLAUSE 18 B 
Ensuring payment and Amenities to workers if contractors fails 
In every case in which by virtue of the provisions of the contract labour (regulation and Abolition) 
Act, 1970 and of the Contract Labour (Regulations and Abolition) Central Rules, 1971, IITB is 
obliged to pay any amounts of wages to a workman employed by the contractor in execution of 
the works, or to incur any expenditure in providing welfare and health amenities required to be 
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provided under the above said Act and the rules under Clause 19H or under the C.P.W.D. 
Contractor’s Labour Regulations, or under the Rules framed by Government from time to time 
for the protection of health and sanitary arrangements from time to time for the protection of 
health and sanitary arrangements for workers employed by IITB Contractors, IITB will recover 
from the contractor, the amount of wages so paid or the amount of expenditure so paid or the 
amount of expenditure so incurred; and without prejudice to the rights of the Government under 
sub-section (2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, IIT shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum by IITB to the contractor 
whether under this contract or otherwise IITB shall not be bound to contest any claim made 
against it under sub-section (1) of Section20, sub-section (4) of Section21, of the said Act, 
except on the written request of the contractor and upon his giving t the IITB full security for all 
costs for which IITB might become liable in contesting such claim. 
 
CLAUSE 19 
Labour Laws to be complied by the Contractor 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of 
the work, and continue to have a valid license until the completion of the work. The contractor 
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment and Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfill these requirements shall attract the penal provisions of this contrail arising 
out of the resultant non-execution of the work. 

 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19B 
Payment of Wages 
i) The contractor shall pay to labour employed by him directly or through subcontractors, 

wages not less than fair wages as per the provisions of the Contract labour (Regulation 
and Abolition) Act 1970 and the contract Labour (Regulation and Abolition) Central 
Rules, 1971, wherever applicable. 
 

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary 
cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the labour 
had been immediately employed by him. 
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iii) In respect of all labour directly or indirectly employed in the works for performance of 
the contractor’s part of this contract, the contractor’s shall comply with or cause to be 
complied with the contractor’s Labour Regulations made by IITB from time to time in 
regard to payment of wages, wage period, deductions from wages recovery of wages 
not paid and deductions unauthorized made, maintenance of wage books or wage slips, 
publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per the 
provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 
iv)  

a) The   Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required or estimated to 
be required for making good the loss suffered by a worker or workers by reason of 
non fulfillment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not 
justified by their terms of the contract or non-observance of the Regulations. 
 

b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty. In the 
event of default, the Engineer-in-Charge shall have the right to deduct the sum or 
sums not paid on account of wages weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned. 
 
In case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under, Notification of the Delhi Administration No. 
F.12(162)MWO/DAB/43884-91, dated 31-12-1979 as amended from time to time 
are inclusive of wages for the weekly day of rest, the question of extra payment for 
weekly holiday would not arise.     
 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof or 
any other laws relating thereto and the rules made there under from time to time. 
 

vi) The contractor shall indemnify and keep indemnified IITB against payments to be made 
under and for the observance of the laws aforesaid and the IITB Contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub-contractors. 
 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 
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viii) Whatever is minimum wage for the time being, or if the wage payable is higher than 

such wage, such wage shall be paid by the contractor to the workmen directly without 
the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover 
any amount from the minimum wage payable to the workmen as and by way of 
commission or otherwise. 

 
ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
     

CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work of the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per Safety Code framed from time to time and shall at his own expense provide 
for all facilities in connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/-  for 
each default and in addition the Engineer-in-Charge shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 
 
CLAUSE 19D 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true 
statement showing in respect of the second half of the preceding month and the first half of the 
current month respectively:- 
 
1. The number of labours  employed by him on the work, 
2. Their working hours, 
3. The wages paid to them, 
4. The accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and  
5. The number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 
 

Failing which the contractor shall be liable to pay to IITB a sum not exceeding Rs. 200/- for each 
default or materially incorrect statement. The decision of the Divisional Officer shall be final in 
deduction from any bill due to the contractor the amount levied as fine and be binding on the 
contractor. 
 
 
CLAUSE 19E 
In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
all the rules framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by the Central Public Works department and its 
contractors. 
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CLAUSE 19F 
Leave and pay during leave shall be regulated as follows: (CLAUSE DELETED) 
 
CLAUSE 19G 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions of the above Regulations and Rules 
which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the IITB 
a sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting, filing 
such materially incorrect statements and in the event of the contractor(s) defaulting continuously 
in this respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject 
to a maximum of 5 percent of the estimated cost of the work put to tender. The decision of the 
Engineer-in-Charge shall be final and binding on the parties. 
 
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 
and complying with the provisions of the Contractor’s Labour Regulations and Model Rules and 
the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 
Labour (R&A) Central Rules 1971, for the protection of health and sanitary arrangements for 
work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that 
the said Rules be complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within 
the period specified in the notice to comply with and/observe the said Rules and to provide the 
amenities to the work-place as aforesaid, the Engineer-in-Charge shall have the power to 
provide the amenities hereinbefore mentioned at the cost of the contractor(s). the contractor(s) 
shall erect, make and maintain at his/her own expense and to approved standards all necessary 
huts and sanitary arrangements required for his/their work-people on the site in connection with 
the execution of the works, and if the same shall not have been erected or constructed, 
according to approved standards, the Engineer-in-Charge shall have power to give notice in 
writing to the contractor(s) requiring that the said huts and sanitary arrangements be remodeled 
and/or reconstructed according to approved standards, and if the contractor(s) shall fail to 
remodel or reconstruct such huts and sanitary arrangements according to approved standards 
within the period specified in the notice, the Engineer-in-Charge shall the power to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards at the cost 
of the contractor(s). 
 
CLAUSE 19 H 
IITB shall not provide land for labour hutments in the campus. Contractor has to make 
arrangement of labour hutment on their own. 

 
CLAUSE 19 I 
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The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors employ upon the work who may be incompetent 
or misconduct himself and the contractor shall forthwith comply with such requirements. 
 
CLAUSE 19 J 
It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody un-authorizely during construction, and is handed over to the Engineer-in-
Charge with vacant possession of complete building. If such building though completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will be treated as the 
delay in completion and for such delay a levy upto 5% of tendered value of work may be 
imposed by the IITB whose decision shall be final both with regard to the justification and 
quantum and be binding on the contractor. 
 
However, IITB, through a notice, may require the contractor to remove the illegal occupation any 
time on or before construction and delivery. 
 
CLAUSE 19 K  
Employment of skilled/semi skilled workers 
The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
Training Institute/National Institute of construction Management and Research (NICMAR) 
National Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed/certified by State/Central Government. The number of such qualified tradesmen shall 
not be less than 20% of total skilled/semi skilled workers required in each trade at any stage of 
work. The contractor shall submit number of man days required in respect of each trade, its 
scheduling and the list of qualified tradesmen alongwith requisite certificate from recognized 
Institute to Engineer-in-Charge for approval. Notwithstanding such approval, if the tradesmen 
are found to have inadequate skill to execute the work of respective trade, the contractor shall 
substitute such tradesmen within two days of written from Engineer-in-Charge or failure to 
deploy qualified tradesmen will attract a compensation to be paid by contractor at the rate of 
Rs.100 per such tradesmen per day. Decision of Engineer-in-Charge as to whether particular 
tradesmen possess requisite skill and amount of compensation in case of default shall be final 
and binding. 
 
Provided always, that the provisions of this clause, shall be not be applicable for works with 
estimated cost put to tender being less that Rs.5 crores. 
 
 
CLAUSE 20 
Minimum Wages Act to be complied with 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 170, amended from time to time and rules 
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framed thereunder and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 
CLAUSE 21 
Work not to be sublet. Action in case of insolvency 
The contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shell either directly or indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in the employ of ITB in any way 
relating to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the IITB shall 
have power to adopt the course specified in Clause 3 hereof in the interest of IITB and in the 
event of such course being adopted, the consequences specified in the said Clause 3 shall 
ensure. 

 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of IITB without reference to the actual loss or 
damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23 
Changes in firm’s Constitution to be intimated 
 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the works hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be 
deemed to have been assigned in contravention of Clause 21 hereof and the same action may 
be taken, and the same consequences shall ensure as provided in the said Clause 21. 

 
CLAUSE 24 
 
All works to be executed under the contract shall be executed under the direction and subject to 
the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried on. 
 
CLAUSE 25 
Settlement of Disputes & Arbitration 
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Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

 
i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge on any matter in connection with or arising out of the contract or 
carrying out of the work, to be unacceptable, he shall promptly within 15 days request 
the Engineer-in-Charge in writing for written instruction or decision. Thereupon the 
Engineer-in-Charge shall give his written instructions or decision within a period of one 
month from the receipt of the contractor’s letter. 
 
If the EIC fails to give his instructions or decision in writing within the aforesaid period or 
if the contractor is dissatisfied with the instructions or decision of the EIC, the contractor 
may, within 15 days of the receipt of EIC’s decision, appeal to the Director IITB who 
shall afford an opportunity to the contractor to be heard, if the latter so desires, and to 
offer evidence in support of his appeal. The Director shall give his decision within 30 
days of receipt of contractor’s appeal. If the contractor is dissatisfied with this decision, 
give notice to the Director for appointment of arbitrator failing which the said decision 
shall be final binding and conclusive and not referable to adjudication by the arbitrator. 
 

ii) Except where the decision has become final, binding and conclusive in terms of Sub 
para (i) above disputes or difference shall be referred for adjudication through 
arbitration by a sole arbitrator appointed by the Chairman Board of Governors Indian 
Institute of Technology Bombay. If the arbitrator so appointed is unable or unwilling to 
act or resigns his appointment or vacates his office due to any reason whatsoever, 
another sole arbitrator shall be appointed in the manner aforesaid. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each such dispute alongwith the notice appointment 
of arbitrator and giving reference to the rejection by the Director the appeal. 
 
It is also a term of this contract that no person other than a person appointed by such 
Chairman Board of Governors IITB as aforesaid should act as arbitrator and if for any 
reason that is not possible, the matter shall not be referred to arbitration at all. 
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It is also a term of this contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days 
of receiving the intimation form the Engineer-in-Charge that the final bill is ready for 
payment, the claim of the contractor shall be deemed to have been waived and 
absolutely barred and the IITB shall be discharged and released of all liabilities under 
the contract in respect of these claims. 
 
The arbitration shall be conducted in accordance with the provisions of the Arbitration 
and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment 
thereof and the rules made thereunder and for the time being in force shall apply to the 
arbitration proceeding under this clause. 
 
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes 
as are referred to him by the appointing authority and give separate award against each 
dispute and claim referred to him and in all cases where the total amount of the claims 
by any party exceeds Rs.1,00,000/- the arbitrator shall give reasons for the award. 
 
It is also a term of the contract that if any fees are payable to the arbitrator, these shall 
be paid equally by both the parties. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any, of the arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of 
the award (including the fees, if any, of the arbitrator) shall be at the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof shall be paid and fix or settle the amount costs to be so paid. 

 
iii) In case of any litigations under this Contract, the courts of law in the city of Mumbai 

only, shall have jurisdiction. 
 

CLAUSE 26 
Contractor to indemnify IITB against Patent Rights 
The contractor shall fully indemnify and keep indemnified the IITB against any action, claim or 
proceeding relating to infringement or use of any patent or design or alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made under or action brought against IITB in 
respect of any such matters as aforesaid, the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 
litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify 
the IITB if the infringement of the patent or design or any alleged patent or design right is the 
direct result of an order passed by the Engineer-in-Charge in this behalf. 
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CLAUSE 27 
Lump sum Provisions in Tender 
 
When the estimate on which a tender is made includes lump sum in respect of parts of the work, 
the contractor shall be entitled to payment in respect of the items of work involved or the part of 
the work in question at the same rates as are payable under this contract for such items, or if 
the part of the work in question is not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum amount entered 
in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him under the 
provisions of the clause.  
 
CLAUSE 28 
Action where no Specifications are specified 
 
In the case of any class of work for which there is no such specifications as referred to in Clause 
11; such work shall be carried out in accordance with the Bureau of Indian Standard 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturer’s specifications, if not available then as per District 
Specifications. In case there are no such specifications as required above, the work; shall be 
carried out in all respects in accordance with the instructions and requirements of the Engineer-
in-Charge. 
 
CLAUSE 29 
With-holding and lien in respect of sums due from contractor 
i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the Institute shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any deposited by the contractor and for the purpose aforesaid, the 
Engineer-in-Charge or the Institute shall be entitled to withhold the security deposit, if 
any, furnished as the case may be and also have a lien over the, same pending 
finalization or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the Engineer-in-Charge or the Institute shall be entitled to withhold 
and have a lien to retain to the extent of such claimed amount or amounts referred to 
above, from any sum or sums found payable or which may at any time thereafter 
become payable to the contractor under the same contract or any other contract with 
the Engineer-in-Charge or any contracting person through the Engineer-in-Charge 
pending finalization of adjudication of any such claim. 
 
It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or IITB will be kept 
withheld or retained as such by the Engineer-in-Charge or IITB till the claim arising out 



INDIAN INSTITUTE OF TECHNOLOGY BOMBAY  Civil, Interior & Electrical works at SOM 3rd floor 
inside IITB Campus, Powai 

TENDER DOCUMENT – VOLUME 1 OF 3 
CONDITIONS OF CONTRACT 

50 
SIGNATURE & SEAL OF TENDERER  

 

of or under the contract is determined by the arbitrator (if the contract is governed by 
the arbitration clause) by the competent court, as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account in 
respect of such withholding or retention under the lien referred to above and duly 
notified as such to the contractor. For the purpose of this clause, where the contractor is 
a partnership firm or a limited company, the Engineer-in-Charge or the Institute shall be 
entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company 
as the case may be, whether in his individual capacity or otherwise. 

 
ii) IITB shall have the right to cause an audit and technical examination of the works and 

the final bills of the contractor including all supporting vouchers, abstract, etc., to be 
made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or any work claimed to have been done by him under 
the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over-payment and it shall be lawful for IITB to recover the same 
from him in the manner prescribed in sub-clause (i) of this clause or in any other 
manner legally permissible; and if it is found that the contractor was paid less than what 
was due to him under the contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by IITB to the contractor, without any 
interest thereon whatsoever. 
Provided that the IITB shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has 
been agreed upon between the Director IITB or EIC on the one hand and the contractor 
on the other under any term of the contract permitting payment for work after 
assessment by the Director or the EIC. 

 
CLAUSE 29A 
Lien in respect of claims in other Contracts 
Any sum money due and payable to the contractor (including the security deposit returnable to 
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or 
the Institute or any other contracting person or persons through Engineer-in-Charge against any 
claim of the Engineer-in-Charge or IITB or such other person or persons in respect of payment 
of a sum of money arising out of or under any other contract made by the contractor with the 
Engineer-in-Charge or the Institute or with such other person or persons. 
 
It is an agreed term of the contract that the sum of money so withhold or retained under this 
clause by the Engineer-in-Charge or the Institute will be kept withheld or retained as such by the 
Engineer-in-Charge or the Institute or till his claim arising out of the same contract or any other 
contract is either mutually settled or determined by the arbitration clause or by the competent 
court, as the case may be and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of money withheld or 
retained under this clause and duly notified as such to the contractor. 



INDIAN INSTITUTE OF TECHNOLOGY BOMBAY  Civil, Interior & Electrical works at SOM 3rd floor 
inside IITB Campus, Powai 

TENDER DOCUMENT – VOLUME 1 OF 3 
CONDITIONS OF CONTRACT 

51 
SIGNATURE & SEAL OF TENDERER  

 

 
CLAUSE 30 
Employment of coal mining or controlled area labour not permissible  
The contractor shall not employ coal mining or controlled area labour falling under any category 
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 
Km (20 miles) of the controlled area. Subject as above the contractor shall employ imported 
labour only i.e., deposit imported labour or labour imported by contractors from area, from which 
import is permitted. 
 
Where ceiling price for imported labour has been fixed by State or Regional Labour Committees 
not more than that ceiling price shall be paid to the labour by the contractor. 
 
The contractor shall immediately remove any labourer who may be pointed out by the Engineer-
in-Charge as being a coal mining or controlled area labourer. Failure to do so shall render the 
contractor liable to pay to IITB a sum calculated at the rate of Rs.10/- per day labourer. The 
certificate of the Engineer-in-Charge about the number of coal mining or controlled area 
labourer and the number of days for which they worked shall be final and binding upon all 
parties to this contract. 
 
It is declared and agreed between the parties that the aforesaid stipulation in this clause is one 
in which the public are interested within the meaning of the exception in Section 74 of Indian 
Contract Atc, 1872. 
 
Explanation: - Controlled Area means the following areas: 
 
Districts of Dhanbad, Hazaribagh, Jamtara – a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 
 
Any other area which may be declared a Controlled Area by or with the approval of the Central 
Government 
 
CLAUSE 31 
Unfiltered water supply 
 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. 

 
i) That the water used by the contractor(s) shall be fit for constructions purposes to the 

satisfaction of the Engineer-in-Charge. 
ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the 

risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
CLAUSE 31 A 
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Water supply, if available from IITB 
 
 Water if available may be supplied to the contractor by the Institute subject to the following 
conditions 
 
i) The water charges as actual shall be recovered progressively from R.A. Bills. 
ii) The contractor(s) shall make his/their own arrangement of water connection, calibrated 

meter and laying of pipelines from existing main of source of supply. 
iii) Non availability of water for any reasons whatsoever shall not constitute any reason for 

delay, extra claims or additional cost incurred for the performance of this contact. 
iv) The Institute does not guarantee to maintain uninterrupted supply of water and it will be 

incumbent on the contractor(s) to make alternative arrangements for water at his/their 
own cost in the event of any temporary break down in the IITB water main so that the 
progress of his/their work is not held up for want of water. No claim or damage or refund 
of water charges will be entertained on account of such break down. 

v) ELECTRIC SUPPLY FOR WORKS, LABOUR HUTMENTS, ETC. 
a) Electric power both for construction and lighting shall be made available by the 

Employer at one point within site or near site on chargeable basis as actual shall 
be recovered progressively from R.A. Bills, minimum power factor 0.95, power 
factor below than 0.95, penalty as per MSU tariff. The contractor shall arrange at 
his own cost the necessary calibrated miter, switch board, and other switch gears, 
etc., and shall be responsible for their maintenance. 

b) Non availability of power for any reason whatsoever shall not constitute any reason 
for delay, extra claims or additional cost incurred for the performance of this 
contact. 

c) Further distribution shall be done by the Contractor at his cost as per approved 
layout. He shall provide required clearances for overhead lines to facilitate easy 
movement of machinery. These overhead lines shall be shifted and rerouted at the 
contractor’s cost during execution of work if the same are found to obstruct any 
other work of any agency working at site or requires to be shifted due to 
unforeseen reasons. 

d) On completion of the work, the contractor shall to the satisfaction of the EIC, 
remove all wiring installed by him and make good, any disturbance or damage 
done. 

e) The contractor shall employ a certified and licensed Electrician for carrying out this 
work. 

 
 
 
CLAUSE 32 
Alternate water arrangements 

 
i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Institute no charge shall be 
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recovered from the contractor on that account. The contractor shall, however, draw 
water at such hours of the day that it does not interfere with the normal use for which 
the hand pumps and wells are intended. He will also be responsible for all damage and 
abnormal repairs arising out of his use, the cost of which shall be recoverable from him. 
The Engineer-in-Charge shall be final authority to determine the cost recoverable from 
the contractor on this account and his decision shall be binding on the contractor. 

 
ii) The contractor shall be allowed to construct temporary wells in IITB land for taking 

water for construction purposes only after he has got permission of the Engineer-in-
Charge in writing. No charges shall be recovered from the contractor on this account, 
but the contractor shall be required to provide necessary safety arrangements to avoid 
any accidents or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accidents or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the 
wells are dismantled on completion o f the work. 

 
CLAUSE 33 
Return of Surplus materials 
Notwithstanding anything contained to the contrary in this contract, where any materials for the 
execution of the contract are procured with the assistance of IITB either by issue form IITB 
stocks or purchase made under orders or permits or licenses issued by IITB, the contractor shall 
hold the said materials economically and solely for the purpose of the contract and not dispose 
of them without the written permission of the IIT and return, if required by the Engineer-in-
Charge, all surplus or unserviceable materials that may be left with him after the completion of 
the contract or at its termination for any reason whatsoever on being paid or credited such price 
as the Engineer-in-Charge shall determine having due regard to the condition of the materials. 
The price allowed to the contractor however shall not exceed the amount charged to him 
excluding the element of storage charges. The decision of the Engineer-in-Charge shall be final 
and conclusive. In the event of breach of the aforesaid condition, the contractor shall in addition 
to throwing himself open to action for contravention of the terms of the license or permit and/or 
for criminal breach if trust, be liable to IITB for all moneys, advantages or profits resulting or 
which in the usual course would have resulted to him by reason of such breach. 
 
CLAUSE 34 
Hire of Plant & Machinery 

 
i)  The contractor shall arrange at his own expense all tools, plant, machinery and 

equipment (hereinafter referred to as T&P) required for execution of the work except for 
the Plant & machinery listed in Schedule ‘C and stipulated for issue to the contractor. If 
the contractor requires any item of T&P stipulated for issue, the IITB will, if such item is 
available, hire it to the contractor at rates to be agreed upon between him and the 
Engineer-in-Charge. In such a case all the conditions hereunder for issue of T&P shall 
also be applicable to such T&P as is agreed to be issued. 
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ii) Plant and Machinery when supplied on hire charges shown in Schedule ‘C shall be 
made over and taken back at the departmental equipment yard/shed shown in 
Schedule ‘C and the contractor shall bear the cost of carriage from the place of issue to 
the site of work and back. The contractor shall be responsible to return the plant and 
machinery with condition in which it was handed over to him, and he shall be 
responsible to return the plant and machinery with condition in which it was handed 
over to him, and he shall be responsible for all damage caused to the said plant and 
machinery at the site of work or elsewhere in operation and otherwise during transit 
including damage to or loss of plant and for all losses due to his failure to return the 
same soon after the completion of the work for which it was issued. The Engineer-in-
Charge shall be the sole judge to determine the liability of the contractor and its extent 
in this regard and his decision shall be final and binding on the contractor. 

 
iii) The plant and machinery as stipulated above will be issued as and when available and 

if required by the contractor. The contractor shall arrange his programme of work 
according to the availability of the plant and machinery and no claim, whatsoever, will 
be entertained from him for any delay in supply by the IITB. 

 
iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the 

date the plant and machinery made over upto and inclusive of the date of the return in 
good order even though the same may not have been working for any cause except 
major breakdown due to no fault of the contractor or faulty use requiring more than 
three working days continuously (excluding intervening holidays and Sundays) for 
bringing the plant in order. The contractor shall immediately intimate in writing to the 
Engineer-in-Charge when any plant or machinery gets out of order requiring major 
repairs as aforesaid. The Engineer-in-Charge shall record the date and time of receipt 
of such intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown before lunch period or major breakdown will be computed considering half a 
day’s breakdown on the day of complaint. If the breakdown occurs in the post lunch 
period of major breakdown will be computed starting form the next working day. In case 
of any dispute under this clause the decision of the Director, IITB shall be final and 
binding on the contractor. 
 

v) The hire charges shown above are for each day of 8 hours (inclusive of the one hour 
break) or part thereof. 

 
vi) Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, 
kerosene oil etc., for running the plant and machinery and also the full time chowkidar 
for guarding the plant and machinery against any loss or damage shall be arranged by 
the contractor who shall be fully responsible for the safeguard and security of plant and 
machinery. The contractor shall on or before the supply of plant and machinery sign an 
agreement indemnifying the IITB against any loss or damage caused to the plant and 
machinery either during transit or at site of work. 
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vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 

one hour lunch break. In case of an urgent work however, the Engineer-in-Charge may, 
at his discretion, allow the plant and machinery to be worked for more than normal 
period of 8 hours a day. In that case, the hourly hire charges for overtime to be borne 
by the contractor shall be 50% more than the normal proportionate hourly charges 
(1/8th of the daily charges) subject to a minimum of half day’s normal charges on any 
particular day. For working out hire charges for over time, a period of half an hour 
above will be charged as one hour and a period of less than half an hour will be 
ignored. 

 
viii) The contractor shall release the plant and machinery every seventh day for periodical 

servicing and/or wash out which may take about three to four hours or more. Hire 
charges for full days shall be recovered from the contractor for the day of servicing/ 
wash out irrespective of the period employed in servicing. 

 
ix) The plant and machinery once issued to the contractor shall not be returned by him on 

account of lack of arrangements of labour and materials, etc., on his part, the same will 
be returned only when they are required for major repairs or when in the opinion of the 
Engineer-in-Charge the work or a portion of work for which the same was issued is 
completed. 

 
x) Log Book for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained by the IITB and will be countersigned by 
the contractor or his authorized agent daily. In case the contractor contests the 
correctness of the entries and/or fails to sign the Log Book, the decision of the 
Engineer-in-Charge shall be final and binding on him. Hire charges will be calculated 
according to the entries in the Log Book and will be binding on the contractor. Recovery 
on account of hire charges for road rollers shall be made for the minimum number of 
days worked out on the assumption that a roller can consolidate per day and maximum 
quantity of materials or area surfacing as noted against each in the annexed 
statement(see attached annexure). 

xi) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 
and the drum washed at the close of the work each day or each occasion. 
a) In case rollers for consolidation are employed by the contractor himself, log book 

for such rollers shall be maintained in the same manner as is done in case of 
departmental rollers, maximum quantity of any items to be consolidated for each 
roller-day shall also be same as in Annexure to clause 34(x). For less use of 
rollers, recovery for the less roller days shall be made at the stipulated issue rate. 

 
xii) The contractor shall be responsible to return the plant and machinery in the condition in 

which it was handed over to him and he shall be responsible for all damage caused to 
the said plant and machinery at the site of work or elsewhere in operation or otherwise 
or during transit including damage to or loss of parts, and for all losses due to his failure 
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it return the same soon after the completion of the work for which it was issued. The 
Engineer-in-Charge shall be the sole judge to determine the liability of the contractor 
and its extent in this regard and his decision shall be final and binding on the contractor. 
 

xiii) The contractor will be exempted from levy of any time hire charges for the number of 
days he is called upon  in writing by the Engineer-in-Charge to suspend execution of 
the work, provided Institute plant and machinery in question have, in fact, remained idle 
with the contractor because of the suspension. 

 
xiv) In the event of the contractor not requiring any item of plant and machinery issued by 

Institute though not stipulated for issue in Schedule ‘C’ any time after taking delivery at 
the place of issue, he may return it after two days written notice or at any time without 
notice if he agrees to pay hire charges for two additional days without, in any way, 
affecting the right of the Engineer-in-Charge to use the said plant and machinery during 
the said period of two days written notice or at any time without notice if he agrees to 
pay hire charges for two additional days without, in any way, affecting the right of the 
Engineer-in-Charge to use the said plant and machinery during the sid period of two 
days as he likes including hiring out to a third party. 

 
CLAUSE 35 
Condition relating to use of asphaltic materials  
Not applicable. 
 
CLAUSE 36 
Employment of Technical Staff and employees 
 
Contractors Superintendence, Supervision, Technical Staff & Employees 
 
i) The contractor shall provide all necessary superintendence during execution of the 

work and all long thereafter as may be necessary for proper fulfilling of the obligations 
under the contract. 
 
The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(s) and other particulars along with 
certificates, of the principal technical representative to be in charge of the work and 
other technical representative(s) who will be supervising the work. Minimum 
requirement of such technical representative(s) and their qualifications and experience 
shall not be lower than specified in schedule F. the Engineer-in-Charge shall within 3 
days of receipt of such communication intimate in writing his approval or otherwise of 
such a representative(s) to the contractor. Any such approval may at any time be 
withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative(s) according to the provisions of this clause. Decision of the tender 
accepting authority shall be final and binding on the contractor in this respect. Such a 
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principal technical representative and other technical representative(s) shall be 
appointed by the contractor soon after receipt of the approval from Engineer-in-Charge 
and shall be available at site before start of work. 
 
All the provisions applicable to the principal technical representative under the Clause 
will also be applicable to other technical representative(s) The principal technical 
representative and other technical representative(s) shall be present at the site of work 
for supervision at all times when any construction activity is in progress and also 
present himself/themselves, as required, to the Engineer-in-Charge an/or his 
designated representative to take instructions. Instructions given to the principal 
technical representative or other technical representative(s) shall be deemed to have 
the same force as if these have been given to the contractor. The principal technical 
representative and other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during recording/checking/test checking of 
measurement of works and whenever so required by the Engineer-in-Charge and shall 
also note down instructions conveyed by the Engineer-in-Charge or his designated 
representative(s) in the site order book and shall affix his/their signature in token of 
noting down the instruction and in token of acceptance of measurement checked 
measurement/test checked measurement. The representative(s) shall not look after any 
other work. Substitute, duly approved by Engineer-in-Charge of the work in similar 
manner as aforesaid shall be provided in event of absence of any of the 
representative(s) by more than two days.  
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is conveyed that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (non-refundable) shall be effected from the contractor as specified Schedule 
“F” and the decision of the Engineer-in-Charge as recorded in the site order book and 
measurement recorded checked/test checked in Measurement Books shall be final and 
binding on the contractor. Further if the contractor fails to appoint suitable technical 
Principal technical representative an/or other technical representative(s) and if such 
appointed persons are not effectively present or are absent by more than two days 
without duly approved substitute or do not discharge their responsibilities satisfactorily, 
the engineer-in-Charge shall have full powers to suspend the execution of the work until 
such date as suitable other technical representative(s) is are appointed and the 
contractor shall be held responsible for the delay so caused to the work. The contractor 
shall submit a certificate of employment of the technical representative(s) along with 
every on-account bill / final and shall produce evidence if at any time so required by the 
Engineer-in-Charge. 
 

ii) The contractor shall provide and employ on the site only such technical assistants as 
are skilled and experienced in their respective fields and such foremen and supervisory 
staff as are competent to give proper supervision to the work. 
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The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to 
remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 
not be employed again at works site without the written permission of the Engineer-in-
Charge and the persons so removed shall be replaced as soon as possible by 
competent substitutes. 
 

CLAUSE 37 
Levy/Taxes payable by Contractor 
i) Sales Tax / VAT (except Service Tax), Building and other Construction Workers 

Welfare Cess or any other tax or cess in respect of this contract shall be payable by the 
contractor and IITB shall not entertain any claim whatsoever in this respect. However, in 
respect of service tax, same shall be paid by the contractor to the concerned 
department on demand and it will be reimbursed to him by the Engineer-in-Charge after 
satisfying that it has been actually and genuinely paid by the contractor. 
 

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 
bajri, stone, kankar etc. from local authorities. 

 
iii) If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the IITB and does not any time become payable by the contractor 
to the State Government, Local authorities in respect of any material used by the 
contractor in the works then in such a case, it shall be lawful to the IITB and it will have 
the right and be entitled to recover the amount paid in the circumstances as aforesaid 
from dues of the contractor. 

 
iv) Services tax shall not be applicable for this Contract, since it is for Institutional 

Building. 
 

CLAUSE 38 
 
Conditions for reimbursement of levy/taxes if levied after receipt of tenders 
i) All tendered rates shall be inclusive of all taxes and levies payable under respective 

statutes. However, if any further tax or levy or cess is imposed by Statute, after the last 
stipulated date for the receipt of tender including extensions if any and the contractor 
thereupon necessarily the properly pays such taxes/levies, the contractor shall be 
reimbursed the amount so paid, provided such payments, if any is not, in the opinion of 
Director IITB  (whose decision shall be final and binding on the contractor) attributable 
to delay in execution of work within the control of the contractor. 
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ii) The contractor shall keep necessary books of accounts and other documents for the 
purposed of this conditions as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the Engineer-in-Charge and further shall furnish 
such other information/document as the Engineer-in-Charge may require from time to 
time. 

 
iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 

or levy or cess, give a written notice thereof to the Engineer-in-Charge that the same is 
given pursuant to this, together with all necessary information relating thereto.   

 
CLAUSE 39 
 
Termination of Contract on death of contractor 
Without prejudice to any of the rights or remedies under this contract if the contractor dies the 
EIC shall have the option of terminating the contract without compensation to the contractor. 

 
CLAUSE 40 
If relative working in Institute then the contractor not allowed to tender – CLAUSE 
DELETED 
 
CLAUSE 41 
NO Gazetted Engineer to work as contractor within two years of retirement – CLAUSE 
DELETED 
 
CLAUSE 42 
Return of material & recovery for excess material issued 
i) After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance – (see clause 10), 
theoretical quantity of materials issued by the Institute for use in the work shall be 
calculated on the basis and method given hereunder: - 
a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 

cement & bitumen required for different items of work as shown in the schedule of 
Rates mentioned in Schedule ’F’. In case any item is executed for which standard 
constants for the consumption of cement or bitumen are not available in the above 
mentioned schedule/statement or cannot be derived from the same shall be 
calculated on the basis of standard formula to be laid down by the Engineer-in-
Charge. 

b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Engineer-in-
Charge, including authorized lappages, chairs etc., plus 3% wastage due to cutting 
into pieces, such theoretical quantity being determined and compared with the 
actual issues each diameter wise, section wise and categories separately. 

c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 
lead and G.I./M.S. sheets shall be taken as quantity actually required and 
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measured plus 5% for wastage due to cutting into pieces (except in the case of 
G.I./M.S. sheets it shall be 10%), such determination & comparison being made 
diameter wise & category wise. 

d) For any other material as per actual requirements. 
 

ii) Over the theoretical quantities of materials so computed a variation shall be allowed as 
specified in schedule ’F’. The difference in the net quantities of material actually issued 
to the contractor and the theoretical quantities including such authorized variation, if not 
returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-in-
Charge within fifteen days of the issue of written notice by the Engineer-in-Charge to 
this effect shall be recovered at the rates specified in Schedule’F’, without prejudice to 
the provision of the relevant conditions regarding return of materials governing the 
contract. Decision of Engineer-in-Charge in regard to theoretical quantities of materials, 
which should have been actually used as per the Annexure of the standard schedule of 
rates and recovery at rates specified in Schedule ‘F’, shall be final & binding on the 
contractor. 
 
For non scheduled items, the decision of the engineer-in-Charge regarding theoretical 
quantities of materials which should have been actually used shall be final and binding 
on the contractor. 

 
iii) The said action under this clause is without prejudice to the right of the Institute to take 

action against the contractor under any other conditions of contract for not doing the 
work according to the prescribed specifications. 

 
CLAUSE 43 
Compensation during warlike situations 
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other thins connected therewith shall be at the risk of the 
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from 
him to that effect obtained. In the event of the work or any materials properly brought to the site 
for incorporation in the work being damaged or destroyed in consequence of hostilities or 
warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to 
remove any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates in 
accordance with the provision of this agreement for the work of cleaning the site of debris, 
stacking or removal of serviceable material and for reconstruction of all works ordered by the 
Engineer-in-Charge, such payments being in addition to compensation upto the value of the 
work originally executed before being damaged or destroyed and not paid for. In case of works 
damaged or destroyed but not already measured and paid for, the compensation shall be 
assessed by the Engineer-in-Charge upto Rs.5,000/- and by the IITB for a higher amount. The 
contractor shall be paid for the damages/destruction suffered and for the restoring the material 
at the rate based on analysis of rates tendered for in accordance with the provision of the 
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contract. The certificate of the Engineer-in-Charge regarding the quality of materials and the 
purpose for which they were collected shall be final and binding o all parties to this contract. 
 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions against 
air raid are as deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any 
material etc., not on the site of the work or for any tools, plant, machinery, scaffolding, 
temporary building and other things not intended for the work. 
 
In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by IITB. 
 
CLAUSE 44 
Apprentices Act provisions to be complied with 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued there under from time to time. If he falls to do so, his failure will be a breach of the 
contract and Director, IITB may, in his discretion, cancel the contract. The contractor shall be 
also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 
 
CLAUSE 45 
Release of Security Deposit after Labour Clearance 
 
Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer. As soon as the work is virtually complete the contractor shall 
apply for the clearance certificate to the Labour Officer under intimation to the Engineer-in-
charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any 
complaint is pending against the contractor in respect of the work. If no complaint is pending, on 
record till after 3 months after completion of the work and/or no communication is received from 
the Labour Officer to this effect till six months after the date of completion, it will be deemed to 
have received the clearance certificate and the Security Deposit will be released if otherwise 
due. 
 
CLAUSE 46 
ESIS, Provident Fund and Insurance 
 
The Contractor shall be responsible to pay to the authority as applicable ESIS, PF within his 
quoted rates. He shall be responsible to obtain certificate of payment for previous bills from 
respective authority before next R.A Bill is released by the EIC. 
 
The Contractor shall be responsible to take as specified insurances such as CAR policy, Third 
Party, Workmen’s compensation, etc for the period of construction and maintenance as per 
contract.  
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CLAUSE 47 

INSURANCES TO BE TAKEN BY THE CONTRACTOR & EMPLOYER TO BE INDEMNIFIED 
(1) Insurance of Works etc 

(a) The Contractor shall effect Contractor's all risk insurance policy (CAR policy) in the 
joint names of the Employer and the Contractor, the name of the former being 
placed first in the policy, covering the following : 
(i) The works at the Contract price together with the materials for incorporation in 

the Works at their replacement value. 
(ii) All plants and equipments and other things brought to the site by the 

Contractor at their replacement value. 
(iii) Employer's building rented to the Contractor if the building or part thereof is 

used by the Contractor for the purpose of storing or using materials of 
combustible nature, on which the decision of the Engineer-in-Charge shall be 
final and binding. 

(b) The insurance shall be against all losses or damages from whatever causes, other 
than excepted risks, as defined in Clause 2 of Conditions of Contract, for which the 
Contractor is responsible under the Contract.   The insurance cover shall be for the 
period of Contract and also for the period of maintenance, for loss or damage 
arising from a cause prior to commencement of the period of maintenance, and for 
any loss or damage, occasioned by the Contractor in the course of any operations 
carried out for the purpose of complying with his obligations during Maintenance 
Period under Clause 17 of Clauses of Contract. 

(c) Such insurance shall be effected with an insurer and with terms approved by the 
Employer. The Contractor shall, whenever required, produce the policy or policies 
and the receipts for payment of the current premiums. 
 

(2) Third Party Insurance 
(a) Before commencing the execution of the Works, the Contractor shall insure 

against the liability for any material or physical damage, loss injury or death which 
may occur to any property or life including that of the Employer or to any person, 
including any employee of the Employer, by or arising out of the execution of the 
Works or in the carrying out of the Contract. The sum insured will be for an amount 
specified in Schedule ‘F' (Refer Section 4). After each occurrence, Contractor shall 
pay additional premium necessary to make insurance valid for four occurrences 
always The Insurance Policy should cover this amount at all times till issue of 
Completion Certificate by the Engineer-in-Charge. 

(b) Such insurance shall be effected with an insurer and its terms approved by the 
Employer. The Contractor shall, whenever required, produce before Engineer the 
policy or policies of insurance and the receipts of payment of the current 
premiums. 
 

(3) Workmen's Insurance 
(a) The Employer shall not be liable for any payment in respect of any damages or 

compensation payable according to law in respect or in consequence of any 
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accident or injury or loss of life to any workman or other person in the employment 
of the Contractor or any sub-Contractor, except an accident or injury resulting from 
any act or default of the Employer, his agents or servants. The Contractor shall 
insure against such liability with an insurer approved by the Employer for a sum as 
per established norms during the entire period till completion of Period of 
Maintenance. 
 

(4) Recovery from the Contractor 
Without prejudice to the other rights of the Employer against the Contractor in respect 
of such default, the Employer shall be entitled to deduct from any sums payable to the 
Contractor the amount of any damages, compensation costs, charges and other 
expenses paid by the Employer and which are payable by the Contractor under this 
clause. 

 
(5) Shortfall in payment to Contractor by the Insurance Company 

In all cases where the Contractor has taken any insurances, he shall not be entitled to 
reimbursement by the Employer of any shortfall or deficiency in the amount payable by 
the Contractor towards settlement of claims and that paid by the insurer in settlement 
of same claim. 

 
(6) Insurance by Sub-Contractors 
 

Without prejudice to his liability under this clause the Contractor shall also cause all 
Sub-Contractors to effect, for their respective portions of the works, similar policies of 
insurance in accordance with the provisions of this clause and shall produce or cause 
to produce to the Employer such policies. The Contractor shall not permit a Sub-
Contractor to commence work at the site unless the said insurance Policies are 
submitted. In the event of failure of the Sub-Contractor to take out such a policy of 
Insurance before commencing the works at the site, the Contractor shall be 
responsible for any claim or damage attributable to the said Sub-Contractor. 

 
(7) Period of Policies 
 

All the insurance covers mentioned above shall be kept alive during the complete 
period of the Contract until the Contractor obtains a Maintenance Certificate from the 
Employer as explained in Clause 17. 
 
 

 
(8) Remedy on Contractor's Failure to Insure 
 

If the Contractor shall fail to effect and keep in force the insurances referred to above, 
or any other insurance which he may be required to effect under the terms of the 
Contract, then and in any such case the Employer on advice of the Engineer-in-charge 
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may effect and keep in force any such insurance and pay such premium or premiums 
as may be necessary for that purpose and from time to time deduct the amount so paid 
by the Employer as aforesaid from any moneys due or which may become due to the 
Contractor, or recover the same as debt due from the Contractor. 

 
(9) Damage to Persons and Property - Employer to be indemnified 

The Contractor shall indemnify the Employer against all losses and claims in respect of 
injuries or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims, proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto, except any 
compensation or damages for or with respect to: 
a) The permanent use or occupation of land by the works or any part thereof. 
b) The right of the Employer to execute the works or any part thereof on, over, under, 

in or through any land. 
c) Injuries or damage to persons or property caused by Excepted risks or resulting 

from any act or neglect of the Employer, his agents, servants or other Contractors, 
not being employed by the Contractor or for or in  respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in 
relation  thereto. Where the  injury or damage was contributed  to  by the 
Contractor, his servants or agents, such part of the compensation as may be just 
and equitable having regard to the extent of the responsibility of the Employer, his 
servant or agent or other Contractors, for the damage or injury. 

A copy of the Format for Indemnity Bond is at Annexure G. 
 

CLAUSE 48 
QUALITY ASSURANCE 
Submission of Quality Assurance Manual 
 
The Contractor shall on receipt of Letter of Acceptance, or as soon thereafter as possible, but 
not later than one month, submit to the Engineer-in-Charge for his approval a Quality Assurance 
Manual for the Contract works involved. The Manual should cover the following items as 
minimum: 
i) Q.A. Plan for Basic Construction Materials indicating the details of tests to be 

undergone before use in works. 
ii) Q.A. Plan for site activities indicating the details of tests to be conducted at the various 

stages of construction for various activities. 
iii) In house/on site testing facilities to be developed for materials, site activities and 

calibration of equipments. 
iv) Site documents to be maintained including records of results of tests for materials and 

workmanship, inventory record on availability of vital materials and their consumption 
vis-a-vis design requirements, site inspection records, quality audit record, safety audit 
record, site progress record, etc. 

v) Check lists for source approval of materials etc., check lists for site activities and 
proforma for recording results of tests. 

vi) Method statements for important construction activities. 49.2 Guidance in preparation 
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 For guidance in the preparation of the Manual, the following printed Publications may be 
 referred to : 

i)  Quality Assurance Manual for Construction of Concrete Structures (Bridges & Flyovers) 
by C.P.W.D. 

ii) Compilation of Quality Assurance Circulars of C.P.W.D. 
 
CLAUSE 49 
ECOLOGICAL BALANCE 
The Contractor shall maintain ecological balance by preventing deforestation, water pollution 
and defacing of natural landscape. The Contractor shall so conduct his construction operations 
as to prevent any avoidable destruction, scarring or defacing of natural surroundings in the 
vicinity of work. In respect of ecological balance, the Contractor shall observe the following 
instructions for which no extra payments will be made. 

(a) Where destruction, scarring, damage or defacing may occur as a result of operations relating to 
Permanent or Temporary Works, the same shall be repaired, replanted or otherwise corrected 
at Contractor's expense. All work areas shall be smoothened and graded in a manner to 
conform to natural appearance of the landscape as directed by the Engineer. 

(b) All trees and shrubbery, which are not specifically required to be cleared or removed for 
construction purposes, shall be preserved and shall be protected from any damage that may be 
caused by Contractor's construction operations and equipment or by their Employees/ 
Workers. The removal of trees or shrubs will be permitted only after prior approval of the 
Engineer. Special care shall be exercised where trees or shrubs are exposed to injuries by 
construction equipment, blasting, excavating, dumping, chemical damage or other operation 
and the Contractor shall adequately protect such trees by use of protective barriers or other 
methods approved by the Engineer. Trees shall not be used for anchorage. The Contractor 
shall be responsible for injuries to trees and shrubs caused by his operations and 
Employees/Workers. The terms "injury" shall include, without limitation, bruising, scarring, 
tearing and breaking of roots, trunks or branches. All injured trees and shrubs shall be restored 
as nearly practicable, without delay, to their original condition at Contractor's expense. 

(c) Where trees have to be necessarily cut for progressing temporary or permanent works, the 
Contractor shall arrange for compensatory a forestation as may be required by Environmental 
Rules and Regulations. 

(d) In the conduct of construction activities and operation of equipments, the Contractor shall utilize 
such practicable methods and devices as are reasonably available to control, prevent and 
otherwise minimize air/ noise pollution. 

(e) Excessive emission of dust into the atmosphere will not be permitted during manufacture, 
handling and storage of concrete aggregates/fly ash/ earth/building materials and the 
Contractor shall use such methods and equipment as are necessary for collection and disposal 
or prevention of dust during these operations. The Contractor's method of storing and handling 
cement shall also include means of eliminating atmospheric discharge of dust. Equipment and 
vehicles that give objectionable emission of exhaust gases shall not be operated. Burning of 
materials resulting from cleaning of trees branches, combustible construction materials and 
rubbish may be permitted only when atmospheric conditions for burning are considered 
favourable. 

(f) Special care must be exercised in ensuring that the labour housed in labour camp within the 
work site area do not indulge in any activity like drinking alcohol, taking drugs etc and other 
activities that may affect the ecological balance such as cutting of shrubs for fuel, creating open 
air nuisance etc. 
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* * * * * 
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SAFETY CODE 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safety be done from 

the ground, or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ 
horizontal and 1 vertical.) 
 

2.  Scaffolding of staging more than 3.6m (12ft) above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends there of with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6m (12ft) above ground level or floor level, they should be closely boarded, should have 
adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fail of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm. (3ft.) 
 

5. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 
while the width between side rails in rug ladder shall in no case be less than 29 cm (11 ½”) for 
ladder upto and including 3 m (10ft.) in length.  For longer ladders, this width should be 
increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform the spacing of not 
more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as 
to cause danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defense of every suit, action or other proceedings at law that may be brought by 
any damages and cost which may be awarded in any such suit, action or proceedings to any 
such person or which may, with the consent of the contractor, be paid to compensate any claim 
by such person. 
 

6. Excavation and Trenching- All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 
supplied with at least one ladder for each 30 m. (100ft.) in length of fraction thereof Ladder shall 
extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The 
side of the trenches which are 1.5m. (5ft.) or more in depth shall be stepped back to give 
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suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 
The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half 
of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances undermining or undercutting shall be done. 
 

7. Demolition-Before any demolition work is commenced and also during the progress of the work, 
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in- Charges 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned: - The following safety equipment shall invariably 
be provided. 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
ii) Those engaged in white washing and mixing or stacking of cement bags or   any 

material which is injurious to the eyes, shall be provided with protective goggles. 
iii) Those engaged in wielding works shall be provided with welder’s protective eye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiency safe intervals. 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for 
an hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals or 
boards to prevent accident to the public. In addition, the contractor shall ensure that the 
following safety measure are adhered to:- 
a) Entry for workers into the line shall not be allowed except under supervision of the 

EIC or any other higher officer. 
b) At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for working 
inside. 

c) Before entry presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence.  

d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be 
sent only with Oxygen kit. 
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e) Safety belt with rope should be provided to the workers. While working inside the 
manholes such rope should be handled by two men standing outside to enable him 
to be pulled out during emergency. 

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps 
of any kind. Proper warning signs should be displayed for the safety of the public 
whenever cleaning works are undertaken during night or day. 

g)  No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 

h)  The malba obtained on account of cleaning of blocked manholes and sewer line 
should be immediately removed to avoid accidents on account of slippery nature of 
the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-charge may decide the time up 
to which a worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k)   Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for portable air blowers are recommended for ventilating the manholes. The 
Motors for these shall be vapour proof and of totally enclosed type. Non sparking 
gas engines also could be used but they should be placed at least 2 meters away 
from the opening and on the leeward side protected from wind so that they will not 
be source of friction on any inflammable gas that might be present  

l) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and portable 
air blowers (when necessary). They must be supplied with barrier cream for 
anointing th-9 limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of 
the rung fixed to manhole well. 

o) If a man has received a physical injury, he should brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case will be final. 

vi) The contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any from. Wherever men above the age of 
18 are employed on the work of lead painting, the following precaution should be 
taken:- 
a) No paint containing lead or lead products shall be used except in   the form of 

paste or ready-made paint. 
b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 
scraped. 
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c) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and on 
the cessation of work. 

 
9. An additional clause (viii)(i) of, Central Public Works Department Safety Code (iv) the     

Contractor  shall not employ women and men below the age of 18 on the work of painting with 
product containing lead in any form, wherever men above the age of 18 are employed on the 
work of lead painting, the following  principles must be observed  for such use: 
i) White lead, sulphate of lead or product containing these pigment, shall not     be used in 

painting operation except in the form of pastes or paint ready for use.  
ii) Measures shall be taken, wherever required in order to prevent danger arising out of 

from the application of a paint in the form of spray. 
iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 
iv) Adequate facilities shall be provided to enable working painters to wash during and 

cessation of work. 
v) Overall shall be worn by working painters during the whole of working     period.  
vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of IITB. 
viii) IITB may require, when necessary medical examination of workers. 
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
 

10. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision, should be made for prompt first aid 
treatment of all injuries likely to be obtained during the course of the work.  
 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions:- 
i)  

a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good 
working order. 

b) Every rope used in hosting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified    and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 

iii)  In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
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shall be plainly marked with the safe working load. In case of hoisting machine having a 
variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the 
safe working load of the machine to the Engineer-in-Charge whenever he brings any 
machinery to site of work and get it verified by the Electrical Engineer concerned. 
 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with 
reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already energised, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary 
should be provided. The worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 
 

13.  All scaffolds, ladders and other safety devices mentioned or described herein shall be   
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use, Adequate washing facilities should be provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by   the Labour Officer or 
Engineer-in-Charge of the department or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
 

 
* * * * * 
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MODEL RULES 
FOR THE PROTECTION OF HEALTH AND 

SANITARY ARRANGEMENTS FOR  
WORKERS EMPLOYED BY CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of IITB in which twenty 
or more workers are ordinarily employed or are proposed to be employed in any day during the 
period during which the contract work is in progress. 
 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in connection 
with construction work on any day during the period during which the contracts work in 
progress. 
 

3. FIRST-AID FACILITIES 
i) At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed. 
 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment:- 
a) For  work places in which the number of contract labour employed does not 

exceed 50- 
Each first-aid box shall contain the following equipments:- 
1. 6 small sterilized dressings. 
2. 3 medium size sterilized dressings. 
3. 3 large size sterilized dressings. 
4. 3 large sterilized burn dressings. 
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of lodline. 
6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.)  bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 
11. 1 bottle containing 100 tables (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
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b) For work places in which the number of contract labour exceed 50.  
Each first-aid box shall contain the following equipments. 
1. 12 small sterilised dressings. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilized dressings. 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms.) packets sterilized cotton wool. 
6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 
7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service arid-Labour Institutes/ Government of India. 
13. A bottle of containing I 00 tablets (each of 5 gms). 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution 

 
iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 
iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 
vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment, 

in the work places where the number of contract labour employed is 150 or more  
vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works First-aid posts 
shall be established and run by a trained compounder. The compounder shall be on 
duty and shall be available at all hours when the workers are at work. 

viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly 
taken ill to the nearest hospital. 
 

4. DRINKING WATER   
 
i) In every place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking.  
ii) Where drinking water is obtained from an international public water supply, each work 

place shall be provided with storage where such drinking water shall be stored.  
iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an existing 
well which is within such proximity of latrine, drain or any other source of pollution, the 
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well shall be properly chlorinated before water is drawn from it for drinking. All such 
wells shall be entirely closed in and be provided with a trap door which shall be dust 
and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing shall be   provided and 
maintained for the use of contract labour employed therein.  

ii) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 
 

6. LATRINES AND URINALS  
i) Latrine shall be provided in every work place on the following scale namely:- 

a) Where female are employed there shall be at least one latrine for every 25 
females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 
 
Provided that where the number of males or females exceeds 100, it shall be sufficient 
if there is one latrine for 25 males or females as the case may be upto the first 100, and 
one for every 50 thereafter. 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 
be have a proper door and fastenings. 

iii) Construction of latrines, The inside walls shall be constructed of masonry or some 
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 
outside at least once a year, Latrines shall not be of a standard lower than borehole 
system. 

iv)  
a) Where workers of both sexes are employed, there shall be displayed  outside each 

block of latrine and urinal, a notice in language understood by the majority of the 
workers “For Men only” or “For Women Only” as the case may be. 

b) The notice shall also bear the figure of a man or of a woman, as the case may be. 
v) There shall be at least one urinal for male workers upto 50 and one for female   workers 

upto fifty employed at a time, provided that where the number of male or female 
workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for 
every 50 males or females upto the first 500 and one for every 100 or part thereafter. 

vi)  
a) The latrine and urinals shall be adequately lighted and shall be maintained in clean 

and sanitary condition at all times.   
b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirement of the Public Health Authorities.        
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vii) Water shall be provided by means of tap or otherwise so as to be conveniently   
accessible in or near the latrines and urinals. 

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incineration. Alternately excreta may be disposed of by 
putting a layer of night soil at bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure). 

ix) The contractor shall at own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 
 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 meters (10 ft) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m.(6 ft) per head. 
 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 
 

8. CANTEENS 
i) In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and where in contract labour numbering one hundred or 
more are ordinarily employed, an adequate canteen shall be provided by the contractor 
for the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 
iv) The canteen shall be sufficiency lighted at all times when any person has access to it. 
v) The premises of the canteen shall be maintained in a clean and sanitary condition. 
vi) Waste water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance. 
vii) Suitable arrangements shall be made for the collection and disposal of garbage. 

 
9. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 
the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 
him. 
 

10. The above rules shall ho incorporated in the contracts and in notices inviting tenders and shall 
from an integral part of tie contracts. 
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11. AMENDMENTS 

Institute may, from time to time, add to or amend those rules and issue directions-it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 

 
 

* * * * * 
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CONTRACTOR’S LABOUR REGULATIONS 
 

1. SHORT TITLE 
These regulations may be called Contractors Labour Regulations. 
 

2. DEFINITIONS 
i) Workman means any person employed by IITB or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the IITB to do any skilled, 
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or 
reward, whether the terms of employment are expressed or implied but does not 
include any person:- 
a) Who is employed mainly in a managerial or administrative capacity:  or  
b) Who, being employed in a supervisory capacity draws wages   exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly of 
managerial nature: or 

c) Who is an outworker, that is to say, person to whom any article or materials are 
given out by or on behalf of the principal employers to be made up cleaned, 
washed, altered, ornamental finished, repaired adopted or otherwise processed for 
sale for the purpose of the trade or business of the principal employers and the 
process is to be earned out either in the home of the out worker or in some other 
premises, not being premises under the control and management of the principal 
employer. 
No person below the age of 14 years shall be employed to act as a workman. 

ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 

3.  
v) Normally working hours of an adult employee should not exceed 9 hours a  day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on any day. 

vi) When an adult worker is made to work for more than 9 hours on any day or   for more 
than 48 hours in any week, he shall be paid over time for the extra hours put in by him-
at double the ordinary rates of wages. 

vii)  
a) Every worker shall be given a weekly holiday normally on a Sunday in accordance 

with the provisions of the Minimum Wages (Central)  Rules 1960 as amended from 
time to time irrespective of whether such worker is governed by the Minimum 
Wages Act or not. 
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b) Where the minimum wages prescribed by the Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding day, 
provided he has worked under the same contractor for a continuous period of not 
less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 
work on a normal weekly holiday, he shall grant a substituted holiday to him for the 
whole day on one of the five days immediately before or after the normal weekly 
holiday and pay wages to such worker for the work performed on the normal 
weekly holiday at overtime rate. 
 

4. DISPLAY OF NOTICE REGARDING WAGES ETC.  
The contractor shall before he commences his work on contract, display and correctly   maintain 
and continue to display and correctly maintain in a clear and legible condition in conspicuous 
places on the work, notices in English and in the local Indian languages spoken by the majority 
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 
wages being paid, the hours of work for which such wages are earned, wages periods, dates of 
payments of wages and other relevant as per Appendix ‘III’ 
 

5. PAYMENT OF WAGES 
i)  The contractor shall fix wage periods in respect of which wages shall be payable. 

 
ii) No wage period shall exceed one month. 
 
iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid 
before the expiry of seventh day and in other cases before the expiry of tenth day after 
the last day of the wage period in respect of which the wages are payable. 

 
iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from 
the date on which his employment is terminated. 

 
v) All payment of wages shall be made on a working day at the work premises and during 

the working time and on a date notified in advance and in case the work is completed 
before the expiry of the wage period, final payment shall be made within 48 hours of the 
last working day. 

 
vi) Wages due to every worker shall be paid to him direct or to other person authorised by 

him in this behalf. 
 
vii) All wages shall be paid in current coin or currency or in both. 
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viii) Wages shall be paid without any deductions of any kind except those specified by the 
Central Government by general or special order in this behalf or permissible under the 
Payment of Wages Act 1956. 

 
ix) A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the 
Engineer-in-Charge under acknowledgment. 

 
x) It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the Junior Engineer or any other authorised representative of the Engineer-
in-Charge who will be required to be present at a place and time of disbursement of 
wages by the contractor to workmen. 

 
xi) The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge as the case may be, a certificate under his 
signature at end of the entries in the “Register of Wages” or the “Wage-cum-Muster 
Roll” as the case may be in the following from:- 

 
“Certified that the amount shown in column No__________________ has been paid to 
the workman concerned in my presence on at _________________” 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 
i) The wages of a worker shall be paid to him without any deduction of any kind except 

the following :- 
 
a)  Fines 

  
b) Deduction for absence from duty i.e. from the place or the places where by the 

terms of his employment he required to work. The amount of deduction shall be in 
proportion to the period for which he was absent. 

 
c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to his 
neglect of default. 

 
d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 
 

e)  Any other deduction which the Central Government may from time to time allow. 
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ii) No fines should be imposed on any worker save in respect of such acts and omissions 
on his part as have been approved of by the Chief Labour Commissioner. 

 
Note: - An approved list of Acts and Omissions for which fines can be 
imposed is enclosed at Appendix-I 
 

iii) No fines should be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions. 

 
iv) The total amount of fine which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, payable 
to him in respect of that wage period. 

 
v) No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed. 
 

vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 

 
7. LABOUR RECORDS 

i) The contractor shall maintain a Register of persons employed on work on contract in 
Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

ii) The contractor shall maintain a Muster Roll register in register in respect of all 
workmen employed by him on the work under Contract in Form XVI of the CL (R&A) 
Rules 1971 (Appendix V) 

iii) The contractor shall maintain a Wage Register in respect of all workmen employed by 
him on the work under contract in Form XVII of the CL (R& A) Rules 1971 (Appendix VI) 

iv) Register of accident- The contractor shall maintain a register of accidents in such form 
as may be convenient at the work place but the same shall include the following 
particulars:- 
a)  Full particulars of the labourers who met with accident. 
b) Rate of Wages. 
c) Sex 
d) Age 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date of time when admitted in Hospital. 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 
k) Claim required to be paid under Workmen’s Compensation Act. 
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l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks. 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 
Rules 1971 (Appendix-XI). 

The contractor shall display in a good condition and in a conspicuous place 
of work the approved list of acts and omissions for which fines can be 
imposed (Appendix-X) 

 
vi) The contractor shall maintain a Register of  deductions for damage or loss in Form 

XX of the CL (R&A) Rulers 1971 (Appendix-XI I) 
vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rulers 1971 (Appendix-XIII) 
viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rulers 1971 (Appendix-XIV) 
 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
i) The contractor shall issue an attendance car-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix – VII). 
ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workman on the card twice each J 

day, once at the commencement of the day and again after the rest interval, before he 
actually starts work. 

iv) The card shall remain in possession of the worker during the wage period under 
reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a 
day prior to the disbursement of wages in respect of the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the  
wage slip at the time of disbursement of wages and retain the card with himself. 
 

9. EMPLOYMENT CARD 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-VIII). 
 

10. SERVICE CERTIFICATE 
On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the CL 
(R&A) Central Rules 1971 (Appendix-IX). 
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11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be made 
available for inspections by the Engineer-in-Charge or Labour Officer or any other officers 
authorized by the Ministry of Urban Development in this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
The Labour Officer or any person authorized by Central Government on their behalf shall have 
power to make enquires with a view ascertaining and enforcing due and proper observance of 
Fair Wage Clauses and Provisions of these Regulations. He shall investigate into any 
compliant regarding the default made by the contractor or subcontractor in regard to such 
provision. 
 

13. REPORT OF LABOUR OFFICER 
The Labour Officer or other person authorized aforesaid shall submit a report of result of his 
investigation or enquiry to the Engineer-in-Charge indicating the extent, if any, to which the 
default has been committed with a note that necessary deductions from the contractor’ shall bill 
be made and the wages and other dues be paid to the labourers concerned. In case an appeal 
is made by the contractor under Clause 13 of these regulations, actual payment labourers will 
be made by the Engineer-in-Charge after the Director, IITB has given his decision on such 
appeal. 
i) The Engineer-in-Charge shall arrange payments to the labour concerned with 45 days 

from the receipt of the report from the Labour Officer or the Director, IITB as the case 
may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorized may appeal against such decision to the Director, IITB concerned within 
30 days from the date of decision, forwarding simultaneously a copy of his appeal to the 
Engineer-in-Charge but subject to such appeal, the decision of the Engineer-in-Charge shall be 
final and binding upon the contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or enquiry under 

these regulations by : -  
a) An officer of a registered trade union of which he is a member. 
b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 
c) Where the employer is not a member of any registered trade union by an officer of 

a registered trade union, connected with the industry in which the worker in 
employed or by any other workman employed in the industry in which the worker is 
employed. 
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ii) An employer shall be entitled to be represented in any investigation or enquiry under 
these regulations by : - 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 
c) Where the employer is not a member of any association of employers, by an 

officer of associations of employers connected with the industry in which the 
worker in employer is engaged or by any other employer, engaged in the industry 
in which the employer is engaged. 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations. 

 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person by the Central Government on his behalf. 
 

17. SUBMISSIONS OF RETURNS 
The contractor shall submit periodicals returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government may from time to time add to or amend the regulations and on any 
question as to the application/Interpretation or effect of those regulations the decision of the 
Director, IITB concerned shall be final.  
 

* * * * * 
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SPECIAL CONDITIONS OF CONTRACT 

 
1.0. DETAILS ABOUT SUBMISSION OF TENDER DOCUMENT 

PART 1: TECHNICAL BID WHICH SHALL CONTAIN 
a) Earnest Money Deposit (EMD) – in separate envelope. 
b) The Covering letter giving undertaking that Tender Forms is duly completed, signed and 

sealed for entering into agreement with terms and conditions for this contract and no 
deviations are proposed. 

c) Volume – 1: Contract Conditions, Soil Investigation Report, Addendum / Corrigendum / 
Clarifications amendments / Corrections issued before due date of tender and tender 
drawings duly signed and sealed (in token of acceptance of documents) as detailed in 
conditions of contract. 
Volume – 2: Technical Specifications 

PART 2: PRICE BID, SHALL CONTAIN 
a) Volume – 3: Bills of quantities duly completed with prices as detailed. 
 

2.0. DEFINITION  
The following person(s)/firms(s) shall include their legal representative or in the event of their 
ceasing, person(s)/firm(s) as nominated by the Employer, not being a person(s)/firm(s) to 
whom the contractor shall object for reasons considered sufficient by the Employer. Provided 
always that no person(s)/firm(s) subsequently appointed under this contract shall be entitled to 
disregard or overrule any decision or approval or direction given or expressed in writing 
 

2.1. Architect 
M/s. SANDEEP SHIKRE & ASSOCIATES, 
203/204, PRABHADEVI INDUSTERIAL ESTATE, 
VEER SAVARKAR MARG, 
PRABHADEVI, MUMBAI – 400 025. 
TEL.: 022 6629 6500 
 

3.0. CLAUSE OF CONTRACT 
3.1. Type of tender 

The contract is Item Rate. Quantities set out in the Schedule of Quantities are tentative. 
Tenderers shall quote for each item at the place given in the Schedule of Quantities. Cost 
evaluation shall be based on these quantities and price quoted. Work shall be measured in 
actual and paid as per terms set out in the Contract.  
 

3.2. Period of mobilization 
Period of Mobilization shall be as specified in Schedule – “F” and will start after 7 days from the 
date of letter of intent to the successful tenderer. The contractor shall carry out following 
activities within period stated in Schedule – “F”. He shall submit within 4 days of the letter of 
intent by the Employer to the EIC his proposed layout plan showing location of offices, stores, 
godowns, yards, water, electric network etc. for the approval of the Architects. 
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Minimum following activities shall be completed during 7 days of mobilization period 
 Site office of the Contractor/ EIC. (Part) 
 Lineout including establishing of grid line levels and its approval from the EIC. 
 Submitting list of proposed specified Sub-Contractor for approval of the EIC. 

a) Earth Work 
b) Anti-Termite Treatment 
c) Water proofing Contractor 
d) Wood & Metal Joinery 
e) Electrical Work 
f) Plumbing work 
g) Structural Glazing 
h) HVAC 
i) Fire Fighting 

 Tapping electric and water connections. 
 Obtaining insurance policies as per the Contract. 
 Obtaining labour licenses, if any. 
 Obtaining approval of local authorities or any statutory requirements prior to actual 

start of work. 
 Establishing water and electric network within site. 
 Submitting bar chart programme as detailed in clause 3.6.0 (method of carrying out 

work) hereof and its approval by the Architect. 
 

3.3. Jurisdiction 
In case of any litigations under this Contract, the courts of law in the city of Mumbai only, shall 
have the jurisdiction. 
 

3.4. Power and duties 
 

3.4.1. Architect 
The Architect shall carry out the followings along with his associates and other consultants 
appointed by the Architect through EIC. 
 Designing and detailing of entire scheme 
 Providing co-ordinated architectural general layout and detail drawings 
 Providing drawings 
 Providing drainage drawings for buildings 
 Explaining interpretation of drawings and specifications 
 Execution of project including supervision 
 Approvals to the Contractor through EIC for materials, workmanship, shop drawings, 

structural checking of concreting 
 To attend regular (once in a month) site co-ordinated meetings for evaluation, 

execution of programme, interaction between the Architect, Consultants, Contractor, 
Employer for site execution, design relate3d subjects etc. 
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 Certification of completion of works. 
 

3.4.2. Engineer-in-Charge (EIC) 
The EIC shall be responsible for 
 Execution of project including management and supervision on day to day basis, 
 Issue detail working drawings as released by Architects and s his Consultants, 
 Co-ordination between the Architect, Consultants, Contractor and Employer, 
 Hold site progress meeting on regular basis and write minutes, 
 Disapprove work due inclusion of defective material 
 Disapprove work due to bad workmanship 
 Keep routine check of material testing 
 Keep samples and test reports for approved / disapproved materials 
 Instruct contractor on matters of urgency involving the safety or protection of persons 

and / or property 
 Advice acceptance to the contractor with prior approval of the Architect and the 

Employer on 
a) Program 
b) Materials 
c) Interim and final bills 
d) Variation 
e) Extra items and their rates 
f) Extension of time 

 
3.5. RATES, PRICE QUOTED BY THE CONTRACTOR 

 
3.5.1. Firm Rate 

The rates shall be firm and shall not be subjected to any variation in cost of materials, labour or 
due to any other condition except as ordered by the EIC and provided for in the Contract. The 
description given in Schedule of Quantities (BOQ) shall include all items required to complete a 
particular item. Anything not specifically stated shall not be taken as an exclusion from the 
same item. Any claim for extra item or variation on this ground shall not be accepted. 
 

3.5.2. Rate to Include 
The rates and prices to be tendered in the Schedule of Quantities (BOQ) are for completed 
finished items of works and shall be completed in all respects. It shall be deemed to include all 
constructional plant, labour, supervision, materials, transport, all temporary works, temporary 
water and electric connections (if any), erection, maintenance, contractor’s establishment / 
overheads, overhead reservoirs, sheds for material (of the Contractor and as issued by the 
Employer), hire charges if any, maintenance of all services and equipment clearing the Site, 
tighter with preparation of design & drawings pertaining to casting yard, shop drawing, 
fabrication drawing (if required), from work including staging for any height, stacking yard etc. 
all general risk, taxes, royalty, duties, cess, octroi, VAT (sales tax) / VAT (Works Contract Tax) 
and other levies and duties of any public body or corporation (duly authorized to collect), ESIS, 



INDIAN INSTITUTE OF TECHNOLOGY BOMBAY  Civil, Interior & Electrical works at SOM 3rd floor 
inside IITB Campus, Powai 

TENDER DOCUMENT – VOLUME 1 OF 3 
CONDITIONS OF CONTRACT 

87 
SIGNATURE & SEAL OF TENDERER  

 

PF, insurance liabilities, obligations set out or implied in the tender or under obligations to work 
as Contractor, profits etc. shall be part of the Contractor’s cost and no extra on any account 
acceptable. 
 

3.5.3. Execution of Additional work 
The successful tenderer is bound to carry out any items of work necessary for the completion 
of the job even though such items may not be part of his offer. The Contractor shall be 
instructed in writing by the EIC for such works and rates shall be settled as detailed above.  
 

3.6.0. PROGRAMME AND METHOD OF WORKING 
 

3.6.1. PROGRAMME OF WORK 
The Contractor shall, within the stipulated time in Schedule “F” of Tender Form, submit to the 
EIC for his approval a detailed programme covering 
a) Description note explaining sequence of various activities. 
b) Bar chart 
c) Quarterly programme of supply of materials by the IIT Bombay, if any 
d) Quarterly cash flow indicating money to be earmarked by the IIT Bombay for the 

purpose of the contract. 
e) Programme for supply of working drawing 
f) Phased requirements of plant and equipment to be deployed by the Contractor. 

 
3.6.2. Method of Working 

The Contractor shall, within the stipulated time in Schedule “F” of Tender form, submit to the 
EIC for his approval following information 
a) Layout and details of Temporary Works that the Contractor wants to carry out of fulfill 

his obligation under the Contract, if required. 
 

3.6.3. Within 7 days the EIC shall give their approval to proceed with Work with or without 
modification. However acceptance of programme and method of working as submitted by the 
Contractor or with any modification there to in the opinion of the EIC, shall not relive the 
Contractor of any of his contractual obligations. 
 

3.6.4. All these programme and plans submitted by the Contractor and approved by the EIC shall 
become part of the Contract. 

 
3.6.5. The acceptance of programme as submitted by the Contractor or with any modifications there 

to in the opinion of the EIC, shall not release the Contractor from any of his obligation to 
complete the work within stipulated contract period or entitles him for extension of time unless 
delay, if any, is expressly sanctioned by the EIC. 

 
3.6.6. Progress Photographs 

Every day the Contractor shall take from digital camera minimum 15 coloured photographs as 
part of obligation, showing the progress of various stages of the Work, such as piling / 
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excavation, finishes, PCC, centering, reinforcement, water proofing, concreting, etc. 30 
selected photographs from the same shall be submit along with Monthly report. Size of 
photographs will be 125 mm x 250 mm. Photographs shall be supplied with negatives to the 
Engineers. Each photograph shall be attached with date of photograph and location of work. 
These photographs shall be from location as fixed by the Engineer at start of work. 
 

3.7. Materials 
a) Material generally 

All the materials and manufactured goods are to be the best of their respective kinds 
and as described in the specifications, drawings and Schedule of Quantities. The 
Contractor shall submit for the approval of the EIC within a reasonable time after 
receipt of the Employer’s order to commence the works, a list of the names and 
addresses of the manufacturers, the  trademarks and types of all materials and articles 
he proposes to use / deploy tighter with all specifications and description and samples 
that may be required in this connection before any orders are placed. Within a 
reasonable time the EIC shall issue written decision on the Contractor’s proposals. If 
any of the manufacturers, materials, etc. have been rejected then the Contractor must 
propose acceptable alternative within one week of such rejection. The EIC’s decision 
shall be final and binding on the Contractor. 

b) The contractor shall submit to the EIC copies of all orders for materials. 
c) Where a particular proprietary product, supplier or supplier’s catalogue is referred to in 

this specification or in the Schedule of Quantities, the material specified is for quality 
type, etc. other equal and approved source shall be permitted in use subject to meeting 
standards. 

d) If, during the course of the Contract, certain materials required for use in the Works 
should be unobtainable despite the best efforts of the Contractor, then the Contractor 
may offer substitute materials for the approval of the EIC. These substitute materials, 
although not complying fully with the specifications, must never the less be suitable 
and appropriate for use in the Works. 

e) Acceptance or refusal of such substitute materials shall be at the sole discretion of the 
EIC. In the event of acceptance of the substitute materials a suitable price reduction 
shall be made in respect of decrease in quality or value but no price addition shall be 
made in respect of increase in quality or value. In the event of refusal of the substitute 
materials, the Contractor shall not be relieved of any of his obligations under the 
Contract and shall be solely liable for any delay or loss occasioned by his failure to 
provide materials as specified.   
 

3.8. Samples 
The Contractor shall furnish for approval, with reasonable promptness, samples of all materials 
and workmanship. The EIC shall check and confirm in consultation with Architect / Consultants, 
approval of such samples with reasonable promptness only to conform with the design concept 
of the Works and for compliance with the information given in the contract documents. The 
work shall be in accordance with approved samples. The procedure for submission and 
approval of samples shall be as follows; -  
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a) All material samples in duplicate shall be delivered to the EIC’s office at the 
Contractor’s cost. Samples shall be properly labeled with 
 Name of Project 
 Name of Contractor 
 Name Product 
 Name of Manufacturer 
 Reference No of Schedule of Quantities (BOQ) 
 Date of Submission 
 Date of fabrication / casting – if applicable 

b) Samples shall be accompanied with technical specification / manufacturer’s catalogue 
c) In case the Contractor intends to keep an approved sample in his possession he shall 

submit one additional samples for the EIC’s approval. 
d) Samples shall be furnished well in advance to give the EIC reasonable time for their 

consideration. 
 

4.0. TAXES, LEVIES, DUTIES  
4.1. The Contractor shall be responsible to pay to the appropriate authorities all taxes, levies, 

royalties, Octroi, VAT (Sales tax), VAT (Work contract tax), Excise Duty, Income Tax, Building 
and other Construction Workers Welfare Cess. etc as applicable from time to time. 
All taxes other than Service Tax shall be absorbed by the contractor for his quoted rates and no 
extra shall  be paid. Service Tax is not applicable for this contract. 
 

4.2. Electric, Water and sewerage charges payable for permanent connection to the local 
authorities shall be deposited by the Employer or reimbursed to the contractor as per direction 
of the EIC 
 

4.3. Water and power, required by subsidiary trades Contractor if appointed by the Employer shall 
be allowed connection from the temporary water and power supply arranged by the General 
Contractor for this work and for that facility the Subsidiary Contractor will pay to the General 
Contractor the charges to be decided by the EIC. The subsidiary Contractors shall install a sub-
meter for measuring electric energy at their cost and maintain the wiring installation in good 
condition and good order and pay the consumption charges directly to the General Contractor. 
 

4.4. ESIS, Provident Fund and Insurance 
The Contractor shall be responsible to pay to the authority as applicable ESIS, PF, within his 
quoted rates. He shall be responsible to obtain certificate of payment for previous bills from 
respective authority before next R.A. Bill is released by the EIC. 
The Contractor shall be responsible to take as specified insurance such as CAR policy, Third 
Party, Workmen’s compensation, etc. for the period of construction and maintenance as per 
contract.  
 

 
5.0. SITE FACILITIES 
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5.1. Water Supply 
No water will be provided for construction purpose. At site, for drinking purposes, supply will be 
given at one point and meter will be provided by contractor and will be charged at Rs. 6.00 per 
kilo litre or prevailing rate applicable from time to time. 
Water supply for labour hutments at one point will be provided. The drinking water on flat rate 
at Rs. 250/- per hut / month to be recovered progressively from R.A. Bills. However, the 
quantum of water of supply of water shall be limited and shall be made available to the extent 
possible. In view of this, the contractor shall be permitted to explore the possibility of making 
deep bore well at site and test the sample of water from a laboratory approved by the Institute 
at his own cost. If the water from the bore well is found to be of acceptable quality, then the 
contractor shall provide storage tanks, submersible pumps, electrical connection, etc. at his 
own cost for use of the water for the work. On completion of the project, the contractor shall 
hand over the well along with the tanks, pumps, etc. to the Institute in working conditions free of 
cost. If water from the well is used for works and no water is used from the Institute’s supply, 
then the charge of water will be ¼ % (one fourth percent only). Under any circumstances, lake 
water shall not be used for any work even for curing. Alternatively the contractor may arrange 
water through tankers (quality of water to be ensured for works) and is case no recovery shall 
be made in this respect. 

5.2. Electric Supply for Works etc. 
a) Electric power both for construction and lighting shall be made available by the 

Employer at one point within site or near site. The Contractor shall arrange at his own 
cost the necessary switch board, and other switch gears, etc., and shall be responsible 
for their maintenance. The contractor will provide his own energy meter and will also 
be charged at Rs. 12 per unit and prevailing rate applicable at time to time and the 
same will be recovered from RA bill. 

b) Further distribution shall be done by the Contractor at his cost as per approved layour. 
He shall provide required clearances for overhead lines shall be facilitate easy 
movement of machinery. These overhead lines shall be shifted and rerouted at the 
Contractor’s cost during execution of work if the same are found to obstruct any other 
work of any agency working at site or requires to be shifted due to unforeseen reasons. 

c) On completion of the Work, the Contractor shall to the satisfaction of the EIC, remove 
all wiring installed by him and make good, any disturbance or damage done. 

d) The Contractor shall employ a certified and licensed Electrician for carrying out this 
work. 

5.3. Contractor’s Offices, Godowns, Workshop 
The Employer shall allow at his own discretion and convenience rent free land for the 
construction of the Contractor’s site office, godowns, workshop assembly yard near the site. 
The Contractor shall construct and maintain at his cost, all these temporary works which shall 
be well ventilated, lighted and provided with water, electricity and sanitary arrangement to the 
approval of the EIC. 
The Contractor shall remove immediately on completion of the work such building and make 
good, to the satisfaction of the EIC, all the damages sustained. The Employer through the EIC 
may order, if so required by the Employer removal of such building or buildings and the 
Contractor shall carry out such instructions at no additional cost to the Contract. 
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6.0. LABOUR ACCOMMODATION 
IITB shall not provide land for labour hutments in the campus. Contractor has to make 
arrangement of labour hutment on their own.  Deleted 

OR 
Space 100 sqm at a suitable location approved by IITB shall be provided construction of labour 
accommodation by IITB at contractor’s own cost. Contractor will pay Rs. 250/- per month as 
licence fee charges per hutment of 3 x 3 mtr size. The whole area will be cordoned off by chain 
link fencing. Hutments shall be neatly constructed along with proper toilet facilities including 
soak pits etc. the contractor will provide his Name Board & shall strictly follow the Security 
regulation of IITB Security and instructions issued from time to time. 
Note :- Delete whichever not applicable. 
 

7.0. NAME BOARD 
The Contractor shall prepare and display name board at site as per approved designed by the 
Architect. It shall have 
 Name of Project 
 Name of Employer 
 Name of Architect 
 Name of Consultants 
 Name of Contractor 

 
8.0. DISPOSAL OF RUBBISH 

i). The Contractor shall cart away from site and deposit where directed by the EIC all 
refuse, etc. arising from the Works both as it accumulates, at completion of the Works or 
at the direction of the EIC. 

ii). It is responsibility of the Contractor to obtain a certificate from the local authorities 
concerned to the effect that all rubbish arising out of Contractor’s activities at the 
construction site or any other offsite activities borrow pits and / or disposal area (s) has 
been properly disposed off. 
This certificate from the authority shall be dated not later than the (last) Certificate of 
Completion of Works and is to be enclosed with the Payments Certificate in which the 
contractor requests for payment of any Retention money due to him. 
 

9.0. DEFECTS LIABILITY PERIOD (REVISED CLAUSE NO. 17 OF CLAUSE OF CONTRACT) 
9.1. Definition of ‘Period of Maintenance’ (Defect Liability Period) 

In these conditions the expression “Period of Maintenance” (Defect Liability Period) shall mean 
the Period of Maintenance (Defect Liability Period) named in the Schedule – “F”, calculated 
from the date of virtual completion of the Works, certified by the Architect or in the event of 
more than one certificate having been issued by the Architect, from the respective dates so 
certified and in relation to the Period of Maintenance (Defect Liability Period) the expression 
“the Works” shall be construed accordingly. 
 

9.2. Execution of Work of Repair etc. 
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To the intent that the Works shall, at or as soon as practicable after the expiry of the Period of 
Maintenance (Defect Liability Period), be delivered to the Employer in the conditions required 
by the Contract, fair wear and tear excepted, to the satisfaction of the Architect, the  Contractor 
shall finish the work, outstanding if any at the date of completion, as certified under the clause 
of Virtual Completion Certificate hereof, as soon as practicable after such date and shall 
execute all such work of repair, amendment, reconstruction, rectification and making good 
defects, imperfections, shrinkages or other faults as may be required of the Contractor in 
writing by the Architect during the Period of Maintenance (Defect Liability Period), or within 
fourteen days after its expiry, as a result of an inspection made by the EIC on behalf of the 
Architect prior to its expiry. 
 

9.3. Cost of Execution of Works of Repairs etc. 
All such work shall be carried out by the Contractor at  his own expense in a reasonable times 
as shall be instructed by the EIC if the necessity thereof shall, in the opinion of the EIC, be due 
to the use of materials or workmanship not in accordance with the Contract, or to neglect or 
failure on the part of the Contractor to comply with any obligation, expressed or implied, under 
the contract. If, in the opinion of the EIC, such necessity shall be due to any other cause, the 
value of such Work shall be ascertained and paid for as if it were additional Works. 
 

9.4. Remedy on Contractor’s Failure to carry out Work required 
If the Contractor shall fail to do any such Work as aforesaid required by the EIC within a 
reasonable time, the Employer shall be entitled to employ and pay other persons to carry out 
the same at the risk and cost of the Contractor for which he shall be responsible and if such 
Work is that which, in the opinion of the EIC, the Contractor was liable to do at his own 
expense under the Contract, then all expenses consequent thereon or incidental thereto shall 
be recoverable from the Contractor by the Employer, or may be deducted by the Employer from 
any monies due or which may become due to the Contractor towards cost of amending such 
Works and in the event of the amount retained hereof being insufficient, recover the balance 
from the Contractor, together with any expenses the Employer may have incurred in connection 
therewith. 
The Contractor shall remain liable under the provisions of this clause notwithstanding the 
signing of any certificate or the passing of any accounts, by the EIC. 
The Period of Maintenance (defect Liability Period) shall be 6 months from the date of Virtual 
completion certificate issued by the Architect / EIC in accordance with clause no. 7.0 of 
General Conditions of Contract for all works. The Contractor will be required to post his 
representative at site for immediately taking care of rectification works, if any, during the 
Defects Liability Period of two years. 
 

10.0. QUALITY AUDIT 
The Institute may decide to conduct quality audit at regular intervals on the works done by the 
contractor by way of Rebound hammer Tests, USPV and other applicable test, etc. the 
Contractor will be required to provide logistic supports for such activities by way of arranging 
approaches, ladders, scaffolding, manpower, etc. to the Institute for conducting such audits at 
no extra cost to the Contract. 
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11.0. WORKING TIMINGS 

Working hours shall be between 7:00 Hrs to 22:00 Hrs. However the Contractor shall make 
sure the noise level shall be restricted and surround areas shall not be disturbed. In case of 
any complaint, it shall be stopped immediately and the Contractor shall take all the precautions 
to restrict the noise level. 
In addition work shall not be done on holiday’s viz. Saturday, Sunday and Public Holidays 
except with prior approval of the Employer through EIC. 
 

12.0. IDLE CHARGES FOR TOOLS, PLANTS, MACHINERY, ETC. 
The Contractor shall not be paid any idle charges for any delays referred in clause Suspension 
of Work Clause no. 15, however any delays accepted by EIC / Employer on account of 
Employer’s part, EIC / Employer shall allow compensation by extension of time only and no idle 
charges for tools, plants, machineries, equipments, labour wages, loss in profit, overheads etc. 
shall be paid by the Employer. 
 

13.0. COORDINATION WITH OTHER CONTRACTORS / AGENCIES 
The contractor shall at all times co-ordinate with all other contractors / vendors / suppliers on 
the site including any specialized contractor / agencies without any hindrances and extra cost 
and allow them to carry out their works smoothly and efficiently. No time delays will be 
acceptable and/or allowed due to lack of coordination between the contractor and the other 
contractors to be appointed at the site by the employer. 
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PROFORMA OF REGISTERS 
 

REGISTER OF MATERNITY BENEFITS 

(Clause 19 F) 

Name and address of the contractor_____________________________________________________ 

Name and location of the work__________________________________________________________ 
 

Name of the 
employee 

Father’s/husband’s 
name 

Nature of 
employment 

Period of  
actual 

employment 

Date on which 
notice of 

confinement 
given 

1 2 3 4 5 

 

 

Date on which maternity leave commenced and ended 

Date of delivery / 
miscarriage 

In case of delivery In case of miscarriage 

Commenced Ended commenced Ended 

6 7 8 9 10 

 

 

 
Leave pay paid to the Employee 

In case of delivery In case of miscarriage Remarks 

Rate of leave pay Amount Paid Rated of leave pay Amount Paid 

11 12 13 14 15 
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SPECIMEN FORM OF THE REGISTER, REGARDING 
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR 

 
Name and address of the contractor_____________________________________________________ 

Name and location of the work__________________________________________________________ 

1. Name of the woman and her husband’s name 

2. Designation 

3. Date of appointment 

4. Date with months and years in which she is employed 

5. Date of discharge/dismissal, if any 

6. Date of production of certificates in respect of pregnancy 

7. Date on which the woman informs about the expected delivery 

8. Date of delivery/miscarriage/death 

9. Date of production of certificate in respect of delivery/miscarriage 

10. Date with the amount of maternity/death benefit paid in advance of expected delivery 

11. Date with amount of subsequent payment of the maternity benefit  

12. Name of the person nominated by the woman to receive the payment of the maternity benefit 
after her death 

13. If the woman dies, the date of her death, the name of the person to whom maternity benefit 
amount was paid, the month thereof and the date of payment 

14. Signature of the contractor authenticating entries in the register 

15. Remarks column for the use of inspecting Officer. 

 

 

 

APPENDIX “ILL” 
LABOUR BOARD 

 

Name of work_______________________________________________________________________ 
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Name Contractor____________________________________________________________________ 

Address of Contractor________________________________________________________________ 

Name of Labour Enforcement Officer_____________________________________________________ 

Address of Labour Enforcement Officer___________________________________________________ 

 

SI. No. Category Minimum wage 
fixed 

Actual wage 
paid 

Number wage 
paid 

Remarks 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Weekly holiday______________________________________________________________________ 

Wage period________________________________________________________________________ 

Date of payment of wages_____________________________________________________________ 

Working hours______________________________________________________________________ 

Rest interval________________________________________________________________________ 

 

 

 

 

 

 

 

 

WAGES SLIP 

 

Name and address of contractor………………………………………………………………………………….. 
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Name and Father’s/Husband’s name of workman……………………………………………………………… 

 

Nature and location of work……………………………………………………………………………………….. 

 

For the Week/Fortnight/month ending……………………………………………………………………………. 

 

1. No. of days worked……………………………………………………………………………………….. 

2. No. of units worked in case of piece rate workers…………………………………………………… 

3. Rate of daily wages/piece rate………………………………………………………………………….. 

4. Amount of overtime wages……………………………………………………………………………… 

5. Gross wages payable…………………………………………………………………………………….. 

6. Deduction, if any………………………………………………………………………………………… 

7. Net amount of wages paid……………………………………………………………………………….. 

 

 

 

 

Initials of the Contractor or his representative 

 
EMPLOYMENT CARD 

 
 
 

Name and address of contractor………………………………………………………………………………….. 
 
 
Name and address of establishment in / under which contract is carried on………………………………. 
 
 
Name and location of work……………………………………………………………………………………….. 
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Name and address of Principal Employer………………………………………………………………………. 
 
1. Name of the workman …………………………………………………………………………………… 

 
2. Si. No. in the register of workmen employed………………………………………………………….. 

 
3. Nature of employment /designation ………………………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piece work)…………………………………………… 

 
5. Wage period ……………………………………………………………………………………………… 

 
6. Tenure of employment …………………………………………………………………………………. 

 
7. Remarks ………………………………………………………………………………………………… 

 
 
 
 
 
 
 
 
        

 
 
 
 
 

Initials of the Contractor or his representative 
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REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 

 

 

Name and address of contractor________________________________________________________________________________________ 

Name and address of establishment under which contract is carried on _________________________________________________________ 

Nature and location of work ___________________________________________________________________________________________ 

Name and address of Principle Employer_________________________________________________________________________________ 

 

Sl. No. Name and 
Surname of 
workman 

Age 
and 
Sex 

Father’s / 
Husband’s 
name 

Nature of 
employment 
/ designation 

Permanent home address 
of the workman (Village 
and Tehsil, Taluk and 
Districts) 

Local 
address 

Date of 
commenc
ement of 
employm
ent  

Signature 
or thumb 
impression 
of the 
workman 

Date of 
termination 
of 
employment 

Reasons 
for 
terminati
ons 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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MUSTER ROLL 

 

Name and address of contractor________________________________________________________________________________________ 

Name and address of establishment under which contract is carried on _________________________________________________________ 

Nature and location of work ___________________________________________________________________________________________ 

Name and address of Principle Employer _______________________________ For the Month of fortnight ____________________________ 

 

Sl. No. Name of Workman Sex Father’s/Husband’s 
name 

Dates Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  
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REGISTER OF WAGES 

 

Name and address of contractor________________________________________________________________________________________ 

Name and address of establishment under which contract is carried on _________________________________________________________ 

Nature and location of work ___________________________________________________________________________________________ 

Name and address of Principle Employer________________________________ wages period: Monthly / Fortnight______________________ 

 

Sl. 
No. 

Name of 
Workman 

Serial 
No. in the 
register 

of 
workman  

Designation 
nature of 

work done  

No. Of 
days 

worked  

Units 
of 

work 
done  

Daily 
rate 
of 

wage
s / 

piece 
rate  

Amount of wages earned Deduct
ion : if 
any, 

(Indica
te 

nature) 

Nett 
amount 

paid 

Signature 
or thumb 
Impressio
n of the 

workman 

Initial of 
contract
or or his 
represe
ntative. 

Basic 
wage

s 

Dearness 
allowance; 

Overtime Other 
cash 
payment
s 
(Indicate 
nature) 

Total 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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WAGE CARD 

 

Name and address of contractor___________________________________ Date of Issue_____________________________________ 

Nature and location of work _______________________________________ Designation_____________________________________ 

Name of workman ________________________________Month / Fortnight ________________________________________________ 

Rate of Wages ________________________________ 

 

                     1    2    3    4    5    6    7    8    9    10    11    12    13    14    15    16    17    18    19    20    21    22    23    24    25    26    27    28    29    30    31  

Morning                Rate Amt. 

Evening  

Initial 

 

Received From ____________________________ the sum of Rs.______________________________ on account of my wages 

 

The Wage Card is valid for one month from the date of issue       Signature  
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SERVICE CERTIFICATE 

 

Name and address of contractor_________________________________________________________________________________________ 

Nature and location of work ____________________________________________________________________________________________ 

Name and address of workman_________________________________________________________________________________________ 

Age or date of birth Identification marks___________________________________________________________________________________ 

Father’s / Husband’s name_____________________________________________________________________________________________ 

Name and address of establishment under which contract is carried on __________________________________________________________ 

Name and address of Principle Employer__________________________________________________________________________________ 

 

Sl. No. 
Total period which employed 

Nature of Work Done 
Rate of wages (With particulars of 

unit in case of piece work) 
Remarks 

From To 

1 2 3 4 5 6 
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REGISTER OF FINES 

 

Name and address of contractor_________________________________________________________________________________________ 

Name and address of establishment in under which contract is carried on ________________________________________________________ 

Nature and location of work ____________________________________________________________________________________________ 

Name and address of Principle Employer__________________________________________________________________________________ 

 

Sl. 
No. 

Name of Workman Father’s / 
Husband’
s name 

Designa
tion 

nature 
of 

employ
ment 

Act / 
Omission 
for which 

fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 

against fine 

Name person 
in whose 
presence 

employee’s 
explanation 
was heard 

Wage 
period 

and 
wages 

payable 

Amount 
of fine 

imposed 

Date on 
which 
fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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REGISTER OF DEDUCTION FOR DAMAGE OR LOSS   

 

Name and address of contractor________________________________________________________________________________________ 

Name and address of establishment in under which contract is carried on _______________________________________________________ 

Nature and location of work ___________________________________________________________________________________________ 

Name and address of Principle Employer_________________________________________________________________________________ 

 

Sl. 
No. 

Name of workman Father’s/H
usband’s 

name 

Designation 
nature of 

employment 

Particulars 
of damage 

or loss 

Date of 
damage 
or loss 

Whether 
workman 
showed 
cause 
against 

deduction 

Name 
person in 

whose 
presence 

employee’s 
explanation 

Amount 
of 

deduction 
imposed 

No. of 
installments 

Date of recovery Remarks 

First 
installm

ent 

Last 
installm

ent 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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REGISTER OF ADVANCES  

 

Name and address of contractor________________________________________________________________________________________ 

Name and address of establishment in under which contract is carried on _______________________________________________________ 

Nature and location of work ___________________________________________________________________________________________ 

Name and address of Principle Employer_________________________________________________________________________________ 

 

Sl. No. Name of workman Father’s / 
Husband’s 

name 

Designation 
nature of 

employment 

Wage 
Period and 

Wages 
payable 

Date 
and 

amount 
of 

Advance 
given 

Purchased 
for which 
Advance 

made 

Number of  
installments 

by which 
advance to 

repaid 

Date and 
amount of 

each 
installment 

repaid 

Date on 
which last 
installment 
was repaid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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REGISTER OF OVERTIME 

 

Name and address of contractor_________________________________________________________________________________________ 

Name and address of establishment in under which contract is carried on ________________________________________________________ 

Nature and location of work ____________________________________________________________________________________________ 

Name and address of Principle Employer__________________________________________________________________________________ 

 

Sl. 
No. 

Name of workman Father’s / 
Husband’s 

name 

Sex Designation / 
nature of 

employment 

Date which 
on 

Overtime 
worked 

Total 
overtime 

worked or 
production in 
case of piece 

rated 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtime 
earnings 

Rate on 
which 

overtime 
wages paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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FORM OF PERFORMANCE SECURITY (GUARANTEE) 

BANK GUARANTEE BOND 

 

1. In Consideration of Director IITB having offered to accept the terms and conditions of the 
proposed agreement between _______________________________and 
___________________________(herein after called “the said Contractor(S)”) for the work 
(hereinafter called ‘’the said agreement”) having agreed to production of a irrevocable Bank 
Guarantee for Rs.________________/- (Rupees ________________________ only) as a 
security / guarantee from the contractor (S) for compliance of his obligations in accordance with 
the terms and conditions in the said agreement. 
 

2. We, __________________________ (hereinafter referred to as “ the Bank”) hereby undertake  
        (indicate the name of the bank) 
to pay to the IITB an amount not exceeding Rs.________________/- (Rupees 
___________________ only) on demand by the IITB the amount due and Payable under this 
guarantee without any demure, merely on a demand from the IITB stating that the amount 
claimed as required to meet the recoveries due or likely to be due from the said contractor (S). 
Any such demand made on the bank shall be conclusive as regards the amount due and 
payable by the bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. (Rupees only). 
 

3. We, the said bank further undertake – to pay IITB any money so demanded notwithstanding 
any dispute or disputes raised by the contractors) in any suit or proceeding pending before any 
court or Tribunal relating thereto. Our liability under this present being absolute and 
unequivocal, The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor (s) shall have no claim against us for 
making such payment. 
 

4. We, ____________________________ further agree that the guarantee herein contained shall    
          (indicate the name of the bank) 

remain in full force and effect during the period that would be taken for the performance of the 
said agreement and that it shall continue to be enforceable till all the dues of the IITB under or 
by virtue of the said agreement have been fully paid and its claims satisfied  or discharged or till 
Engineer – in – Charge on behalf of the Government certified that the terms and conditions of 
the said agreement have been fully and properly carried out by the said agreement have been 
fully and properly carried out by the said Contractor(s) and accordingly discharges this 
guarantee.  
 

5. We, ________________________________________ further agree with IITB that the Institute  
                                       (indicate the name of the bank) 

Shall have the fullest liberty without our consent and without affecting in any manner our 
obligation hereunder to vary any of the terms and conditions of the said agreement or to extend 
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time of performance by the said Contractor (S) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by  the  institute against the said contractor (s) 
and to forbear or enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor(s) or for any forbearance, act of omission on the part of the IITB 
or any indulgence by IITB to the said Contractor (s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so relieving 
us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 
 

7. We, ______________________________ lastly undertake not to revoke this guarantee except  
             (indicate the name of the bank) 

 with the previous consent of IITB in writing. 

8. This guarantee shall be valid upto unless extended on demand by the Government. 
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 
Rs. ____________ (Rupees _________________ only) and unless a claim in writing is lodged 
with us within six months of the date of expiry or the extended date of expiry of this guarantee 
all liabilities under this guarantee shall stand discharged. 
Dated the _____________day of _____________ for _______________ (indicate the name of 
the bank)   

 

 

 

 

 

************** 
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PROFORMA OF BANK GUARANTEE FOR EMD 

(On Stamp Paper of Rs.100/-)  

To, 

 

WHEREAS, contractor___________________ (Name of Contractor) (hereinafter called “the 
contractor”) has submitted his tender dated _____________ (date) for the construction of 
_____________ (name of work) (hereinafter called “the tender”) 

KNOW ALL PEOPLE by these presents that we ________________________ (name of bank) having 
our registered office at _______________ (hereinafter called “the bank”) are bound unto 
_____________ (Name of the employer) (hereinafter called “the employer”) in the sum of Rs. 
_____________ (Rs. In words______________________) for which payment well and truly to be made 
to the said Employer the Bank binds itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _____________ day of _________ 20_____ 

THE CONDITIONS of this obligation are: 

1. If the tender opening the Contractor withdraws, his tender during the period of validity of tender 
(including extended validity of tender) specified in the Form of Tender; 

2. If the contractor having been notified of the acceptance of his tender by the Employer: 
a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

contractor, if required; OR 
b) fails or refuse to furnish the Performance Guarantee, in accordance with the provisions of 

tender document and Instructions to contractor, OR 
c) fails or refuse to start the work, in accordance with the provisions of the contract and 

Instructions to contractor, OR 
d) fails or refuse to submit fresh Bank Guarantee of an equal amount of this Bank Guarantee, 

against Security Deposit after award of contract. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiates his demand, provided that in his demand the Employer 
will note that the amount claimed by his due to him owing to the occurance of one or any of the above 
conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the *date _____________aftr the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be 
extended by Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 
respect of this Guarantee should reach the Bank not later than the above date. 
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DATE ________________      SIGNATURE OF THE BANK 

 

          SEAL 

 

WITNESS ____________________ 

(SIGNATURE, NAME & ADDRESS) 

 

*Date to be worked out on the basis of validity of 6 months from last date of receipt of tender. 

 

***** 
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PROFORMA FOR GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR STABILITY OF PILE 
FOUNDATION SYSTEM AGAINST RISK OF SETTLEMENT & OTHER TYPE OF DISTRESS TO THE 
BUILDING(S). 

This Agreement made this …………………………. day of Two thousand 
…….……………………………… between M/s. …………………..……………………………………………….. 
(hereinafter called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called the 
Government of the other part). 

Where as this Agreement is supplementary to a contract (hereinafter called the Contract) 
dated………… and made between the Guarantor of the one part and the Government of the other part 
whereby the contractor interalia undertook to render the damages caused to the buildings and structure 
to the satisfaction of the Department. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee for the stability of pile 
foundation system against the risk of settlement and against all damages caused to the buildings erected 
on pile foundation system for a period of five (5) years from the certified date of completion. 

NOW THE GUARANTOR hereby guarantees that the stability of the pile foundation system 
provided by him will render the structures completely free from settlement and any other type of distress 
for a period of five (5) years to be reckoned from the certified date of completion of the work. 

During this period of guarantee, if the Guarantor fails to execute necessary rendering work due 
to damages/distress caused to the buildings and structures for settlement of pile foundation system or 
commits breach thereunder, then the Guarantor will indemnify the principal and successors against all 
loss, damage, cost, expense or otherwise which may be incurred by the Department by reason of any 
default on the part of the GUARANTOR in performance and observance of this supplementary agreement. 
As to the amount of loss and/or damage and/or cost incurred by the Government, the decision of the 
Engineer-in-charge shall be final and binding on the contractors. 
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IN WITNESS WHEREOF these presents have been executed by the 
Obligator………………………… ………………………………………………….. and 
by………………………...……………………..and for and on behalf of the PRESIDENT OF INDIA on the 
day, month and year first above written. 

SIGNED, sealed and delivered by (OBLIGATOR) in the presence of : 

(1)  

(2)  SIGNED FOR AND ON BEHALF OF THE 
PRESIDENT OF INDIA 
BY…………………………………………………………….in the 
presence of : 

(1)  

(2)  



INDIAN INSTITUTE OF TECHNOLOGY BOMBAY  Civil, Interior & Electrical works at SOM 3rd floor 
inside IITB Campus, Powai 

TENDER DOCUMENT – VOLUME 1 OF 3 
CONDITIONS OF CONTRACT 

114 
SIGNATURE & SEAL OF TENDERER  

 

FORM OF AGREEMENT 

 

ARTICLES OF AGREEMENT made this ____________ day of ________ Two Thousand 
________________________________ 

 

BETWEEN 

___________________________________________________ (herein after referred to as “the 
Employer” which expression shall include its successors and assigns where the context so admits) of 
the one point.  

AND 

__________________________________________________ (herein after referred to as “the 
Contractor” which expression shall include their heirs, executors, administrators and assigns where the 
context so admits) of the other part. 

 

WHEREAS 

The Employer is desirous that certain Works should be executed, viz___________________________ 

______________________________________________________________, and has accepted 
Tender by the Contractor for the execution completion and maintenance of such Works NOW THIS 
AGREEMENT WITNESSETH as follows:- 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contractor hereinafter referred to.  
 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz:- 
(a) The said Tender 
(b) The Drawings 
(c) The Conditions of Contract (Volume – I) 
(d) The Specifications (Volume – I) 
(e) The Bills of Quantities (Volume – II) 
(f) The Letter of Acceptance  
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3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned the Contractor hereby covenants with the Employer to execute complete and 
maintain the Works in conformity in all respects with the provisions of the Contract. 
 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
maintenance of the Works at the Contract Price at the time and in the manner prescribed by 
the Contract. 
 

5. The particulars referred to in the various clauses of the Conditions of Contract are as given in 
Schedules A to F. 
 

IN WITNESS whereof the parties hereto have caused of their respective Common Seals to be hereunto 
affixed (or have hereunto set their respective hands and seals) the day and year first above written. 

 

 The Common Seal of____________________________ 

______________________________________________ 

____________ was hereunto affixed in the presence of:- 

 

or 

 

SIGNED SEALED AND DELIVERED by the said 

______________________________________________ 

______________________________________________ 

in the presence of:- 

 

 

***** 
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PROFORMA OF SCHEDULES 
(Operative Schedules to be supplied separately to each intending tenderer) 

 
SCHEDULE ‘A’ 
Schedule of quantities  - Part 2 – Volume 3 
 
SCHEDULE ‘B’ 
Schedule of materials to be issued to the contractor.  
 
S. No. Description of item Quantity Rates in figures & 

words at which the 
material will be 
charged to the 
contractor. 

Place of issue 

1 2 3 4 5 
1. a. Water for Construction 

Purpose 
- IITB will provide at one 

point on site  
Refer Clause 32 : 
Alternative Water 
Arrangements 

 b. Water for Drinking 
purpose 

- Contractor to arrange 
at own cost 

One point at the site of 
work. 
Refer Clause 5.1 of 
Special Conditions of 
Contract. 

2. Electricity - At 1% of running bills or 
as per prevailing rate 
applicable from time to 
time. 

One point within site or 
near site. 
Refer Clause 5.2 of 
Special Conditions of 
Contract. 

 
SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor 
 
S. No. Description  Hire charges per day Place of issue 

1 2 3 4 
Nil 

 
SCHEDULE ‘D’ 
Extra schedule for specific requirements / document for the work, if any.  
Nil 
 
SCHEDULE ‘E’ 
Reference to General Conditions of Contract 
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Name of Work : Construction of New Dining Hall” inclusive of  Plumbing works, Electrical works , Fire Fighting 
works  and landscaping works. 
 
Estimated cost of work    : Rs. 244 Lakhs 

i. Earnest Money  : Rs.  4,88,000 /- 
ii. Performance Guarantee : 5% of tendered value. 
iii. Security Deposit  : 5% of tendered value. 

SCHEDULE ‘F’ 
General Rules & Direction : Officer inviting tender Dean (I.P.S) on behalf of Director IIT Bombay, 
Powai Mumbai 400 076 
Maximum percentage for quantity of items of work  
beyond which rates are to be determined in accordance  
with Clauses 12.2 & 12.3     See below 
 
Definitions : 
2(v) Engineer-in-Charge    Representative of Dean I.P.S. 
2(viii) Accepting Authority    Director IITB 
2(x) Percentage on cost of materials and  

Labour to cover all overheads and profits. 15% 
2(xi) Standard Schedule of rates   based on estimates of IITB 
2(xii) Department     Dean Infrastructure, Planning & Support 
9(ii) Standard Contract Form modified and corrected upto Feb 2012. 
 
Clause 1 

i) Time allowed for submission of Performance Guarantee  7 days 
from the date of issue of letter of acceptance 

ii) Maximum allowable extension beyond    7 days 
the period provided in (i) above in days 

Clause 2 
 

Authority for fixing compensation under clause 2    Dean IPS 
 
Clause 2A 
Whether Clause 2A shall be applicable     Yes / No 
 
Clause 5 
Number of days from the date of issue of letter    7 days 
of acceptance for reckoning date of start 

Mile stone(s) as per mutual discussion after award of contract 

Time allowed for execution of work    6 (Six) months (including monsoon). 
Authority to decide: 

(i) Extension of time      Dean I.P.S.  
(ii) Rescheduling of mile stones    Dean I.P.S. 
 
Clause 6, 6A 
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Clause applicable – (6 or 6A)     Clause 6A  
 
Clause 7 
 Gross work to be done together with net payment  Rs. 25 Lac 
/ adjustment of advances for material collected, if 
any, since the last such payment for being eligible 
to interim payment 
 
Clause 10A 
List of testing equipments to be provided by the contarctor at site lab. - NA 
 
Clause 10B (ii) 
Whether clause 10B (ii) shall be applicable  Yes / No (Mobilisation advance Not  

Applicable 
 
Clause 10C          
Component of labour expressed as percent of value of the work 25% 

 
Clause 10CA – Not applicable to this contract 
 
Clause 10CC – Not applicable to this contract 
 
Clause 11 
Specification to be followed for Tender Specifications 
execution of work 
 
Clause 12 
12.2 & 12.3    Deviation Limit beyond which 
     clauses 12.2 & 12.3 shall apply   NA 
     for building work 
 
 
12.5     Deviation Limit beyond which 
     clauses 12.2 & 12.3 shall apply   NA 
     for foundation work 
 
Clause 16 
Competent Authority for deciding reduced rates   Dean IPS  
  
Clause 17 
Defect Liability Period      12  Months 
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Clause 18 
List of mandatory machinery, tools & plants to be deployed by the contractor at site:- NA 

 
Clause 36(i) 
Requirement of Technical Representative(s) and recovery Rate 
 
 

 

Sr. 

No. 

 

Minimum 
Qualification of 

Technical 
Representative D

is
ci

pl
in

e 

 

Designation 
(Principal 

Technical / 
Technical 

representative 

 

 

 

Minimum 
Experience 

N
um

be
r 

Rate at which recovery shall be 
made from the contractor in the 
event of not fulfilling provision 

of clause 36(i) 

Figures Words 

1 BE Civil (+ 10 
years) /  DCE (+ 
15 years) 

Civil Project Manager Min. 10 Yrs. 
in Bldg. 

1 Rs. 40,000 
per Month 

Rupees Forty 
Thousand per 
month 

2 BE / DCE (+ 5 
years) 

Civil & 
Elect. / 
Mech. 

Site Engineer Site 
Experience 

2 
(1 
each) 

Rs. 20,000 
per Month 

Rupees Twenty 
Thousand per 
month 

4 H.S. / ITI Civil & 
Elect. / 
Mech. 

Site Supervisor Relevant – 10 
Yrs. 
Experience in 
Bldgs. 

2 Rs. 7,000 
per Month 

Rupees Seven 
Thousand per 
month 

 
Assistant Engineers retired from Government services that are holding Diploma will be treated at par 
with Graduate Engineers. 
 

***** 
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List of Drawings:  
As per attachment in the website. 
 

 


